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THIS AGREEMENT (“Agreement”) is entered between and among King County
("County”), The City of Seattle (“City”) and the Central Puget Sound Regional
Transit Authority (*Sound Transit”). Collectively, the agencies are reforred to as
the “Parties.”

RECITALS

A. The County is a home rule charter county with broad powers to provide
public transportation within the County’s geographic boundaries. The County
owns and operates an extensive system of buses, vanpools, accessible services

vehicles, park and ride lots, transit centers, transit hubs, and other transportation
facilities within the County.

B. Sound Transit is a duly organized regional transit authority existing under
Chapters 81.104 and 81.112 RCW and has all powers necessary to implement a
high capacity transportation (‘HCT”) system. On November 5, 1996, central
Puget Sound area voters approved local funding for Sound Move, Sound
Transit's ten-year regional transit plan. The plan includes light rail, commuter rail
and regional express bus/high occupancy vehicle (HOV) systems that will be

integrated with local transit systems and use a single or integrated, regional fare
structure.

C. The City is a city of the first class in the State of Washington with its own
charter, and as such, has authority co-extensive with the State unless the
exercise of a City power would violate the Constitution or a general law of the
State, and all of the powers conferred upon incorporated cities and towns by Title
35 RCW and other laws of the state, and all powers that are usually exercised by
municipal corporations of like character and degree. The City is responsible for,
and has authority over, the laying out and supervision of all transportation public
works within the City and on property belonging to or controlled by the City
(including but not limited to street rights-of-way); and the management,
construction, repair, maintenance, and control of all streets, gutters, and
sidewalks; and the enforcement and implementation of City ordinances,
contracts, and rules that relate to matters within the jurisdiction of the City
administrative unit responsible therefor, namely Seattle Transportation. The City
has specific statutory authority to prescribe the terms and conditions under which

any street, avenue, alley, sidewalk, or other public ground may be used and to
regulate all such use.

D. This Agreement is entered into consistent with the principles articulated in
the Memorandum of Understanding Establishing a Cooperative Relationship
entered into between Sound Transit and the County on May 11, 1998, and the
April 20, 1998 Memorandum of Agreement for Intergovernmental Cooperation
between Sound Transit and the City regarding Light Rail Development authorized



by City Ordinance 118927, and the subsequent supplements to that
Memorandum of Agreement.

E. The Agreement between the City and Sound Transit for Grant of Non-
Exclusive Use of a Light Rail Transit Way as Related to the Central Link Light
Rail Project, dated July 2000, and authorized by City Ordinance 119975 (“Light
Rail Transit Way Agreement”) authorizes Sound Transit's construction and
operation of Link light rail within City of Seattle rights-of-way.

F. The Municipality of Metropolitan Seattle ("Metro”), now merged with the
County, constructed the Downtown Seattle Transit Tunnel (“Tunnel™) to provide
an additional right-of-way in downtown Seattle for buses and, at a future date,
possibly trains. The Tunnel was constructed using a combination of federal and
Metro funds and bond proceeds. The County continues to pay debt service on
the bonds. Since 1990, the Tunnel has provided fast, reliable and comfortable
service exclusively for bus riders from throughout the County. The County

currently operates its own buses and Sound Transit Express Route 550 buses in
the Tunnel.

G. Most of the Tunnel is located within the City’s right-of-way, under
downtown Seattle streets. The City holds its streets and other public rights-of-
way, including but not limited to the right-of-way for the Tunnel, in trust for the
convenience of public travel, and has legal authority to regulate and control the
use of such streets and public rig hts-of-way for that purpose. Through the
Master Cooperation Agreement between the City and Metro that was authorized
by City Ordinance 112462 (the “Master Cooperation Agreement”), the City
granted Metro the right to use the City right-of-way for the Tunnel for so long as it
is used for public transportation purposes, subject to the terms and conditions of
that Master Cooperation Agreement, future agreements between the City and
Metro, and the City’s authority over its streets and other public rights-of-way.

H. On June 1, 2000, the County, the City and Sound Transit entered into that
certain Downtown Seattle Transit Tunnel Transfer Agreement (“Transfer
Agreement”) that established the terms and conditions for a conveyance of the
Tunnel to Sound Transit for Sound Transit's use of the Tunnel solely for light rail
operations. Because of changed circumstances, the Parties intend that this
Agreement supersede the Transfer Agreement.

l. On November 29, 2001 the Sound Transit Board of Directors adopted
Resolution 2001-16 selecting the alignment and profiles, station locations, and
vehicle maintenance base site to be built for the Minimum Operable Segment of
the Central Link Light Rail Project. Said Minimum Operable Segment
(hereinafter, “Initial Segment”) would utilize the Tunnel and extend from a train
turn-around track located in a Tunnel Annex to be built east of the Tunnel's

Westlake Station to a southern terminus at South 154! Street in the City of
Tukwila.



J. Sound Transit is proceeding to obtain a full funding grant agreement from
the Federal Transit Administration (“FTA”) for the construction of the Initial
Segment. Sound Transit is also proceeding with planning for extensions of the
Initial Segment to the north and the south.

K. The regional transportation system will be improved if both buses and light
rail trains operate through downtown Seattle in the Tunnel. Continued operation
of buses in the Tunnel will enable regional bus routes to use the Tunnel and
benefit transit patrons not directly served by light rail.

L. The County and Sound Transit recognize, however, that operation of both
buses and light rail trains within the Tunnel will require a safe and efficient

coordination of vehicle movements that is best accomplished by a single agency
operating County buses, Sound Transit Express buses and Sound Transit trains.

M. Retrofitting the Tunnel to permit the addition of train operations in the
Tunnel will require the rerouting of buses onto surface streets during the Closure
Period. The Parties will make significant downtown transit-oriented improvements
to the surface streets to promote effective downtown streets for all users. These
improvements will take into consideration the needs of local businesses as well
as transit riders, auto users, bicyclists, commercial traffic, pedestrians, and
emergency response vehicles. The surface improvements are intended to
implement the conditions of the FTA Record of Decision on the Central Link Light
Rail Project issued on May 8, 2002 (the “ROD”).

N. The County and Sound Transit agree that the County likely has the
resources and skills needed to operate and maintain the Central Link light rail
system when it begins operating revenue service.

0. This Agreement is intended to establish that Sound Transit shall have the
right to own or use the Tunnel for High Capacity Transportation (*HCT") purposes

subject to the terms of this Agreement and the subsequent agreements
contemplated herein.

P. The environmental impacts relating to this Agreement have been
disclosed and evaluated as part of an Environmental Assessment of the Central
Link Light Rail Transit Project (February, 2002).

Q. The Parties are authorized to enter into this Agreement pursuant to RCW
81.112.070, Chapters 39.33 and 39.34 RCW and other applicable laws.



AGREEMENT

NOW, THEREFORE, in consideration of the mutual covenants contained herein,
the sufficiency of which is hereby acknowledged, the Partics agree as follows:

1.0  DEFINITIONS

The terms defined in this section shali have the meanings respectively assigned
to them in the subsections set forth below unless a different meaning is obvious
from the context. Words in the singular include the plural and vice-versa, Any
capitalized word is a defined term unless such capitalization results from the
application of standard capitalization or style rules.

1.1 "Bus Element” means all, or a portion of, a system, structure, piece of
equipment or other element in the Tunnel and the Merge Zone that is solely for
the benefit of the operation and maintenance of bus service.

1.2 “Bus Modification” means all, or a portion of, a system, structure, piece of
equipment or other element in the Tunnel and Merge Zone that is replaced, built
or installed during the Closure Period and is (a) solely for the benefit of the

operation and maintenance of bus service in the Tunnel and (b) is not necessary
for retrofitting the Tunnel.

1.3 “Calendar Day” means a Calendar Day except when the last day for taking
any action falls on a Saturday or Sunday or legal holiday, in which case the next
Calendar Day that is not a Saturday, Sunday or legal holiday shall be the final
day for such action.

1.4 “Closure Date” means the date on which bus service is removed from the
Tunnel for commencement of the Closure Period Construction Work.

1.5 “Closure Period” means the period of time commencing on the Closure
Date and terminating on the last day before buses resume revenue service in the
Tunnel after construction of the Closure Period Tunnel Modifications.

1.6 “Closure Period Construction Work” means all permitting, preparation,
demolition, disposal, excavation, construction, installation, clean-up, testing,
commissioning and other work necessary to complete the Tunnel Annex, the
Closure Period Tunnel Modifications and the Merge Zone Improvements.

1.7 “Closure Period Tunnel Modifications” means the Light Rail Modifications,
Common Modifications, Bus Modifications and Preparation/Restoration
Modifications that the County and Sound Transit agree shall be made to the
Tunnel during the Closure Period.



1.8  “Common Element” means all, or a portion of, a system, structure, piece
of equipment or other element in the Tunnel that is neither a Light Rail Element
nor a Bus Element. After the Closure Period Construction Work is completed, a
Light Rail Modification identified in subsection 1.16¢ will be deemed a “Common
Element.”

1.9  “Common Modification” means all, or a portion of, a system, structure,
piece of equipment or other element in the Tunnel that is replaced, built or

installed during the Closure Period and is neither a Light Rail Modification nor a
Bus Modification.

1.10 “CPI” means the U.S. Department of Labor Consumer Price Index for
Urban Wage Earners and Clerical Workers (all Cities: 1982-1984=100), or
subsequent revisions uf this index, commoniy referred to as the CPI-W.

1.11 “Downtown Seattle Traffic and Street Improvements” means those surface
street improvements specified in Exhibit 3 and intended to mitigate the impacts of
re-routing buses from the Tunnel onto surface streets during the Tunnel Closure
Period and to promote bus operation and reliability on surface streets after the
Tunnel is re-opened.

1.12 “FTA” means the Federal Transit Administration of the United States
Department of Transportation.

1.13 "Hazardous Materials” means all those substances identified as
hazardous under the Comprehensive Environmental Response, Compensation,
and Liability Act, 42 U.S.C. §§ 9601 et seq., and the Washington Model Toxics
Control Act, RCW 70.105D et seq., and shall include gasoline and other
petroleum products.

1,14 “High Capacity Transportation” means high capacity transportation as
defined in RCW 81.104.015.

1.15 “Initial Segment” means the light rail system extending from a train turn-
around track located in a Tunnel Annex to be built east of the Tunnel's Westlake
Station to a southern terminus at South 154" Street in the City of Tukwila.

1.16 “Light Rail Element” means all the systems, structures, pieces of
equipment or other elements of the Tunnel Annex, the Tunnel Control Center and
the Merge Zone and all, or a portion of, a system, structure, piece of equipment
or other element in the Tunnel that:

a. also exists throughout the Initial Segment (e.g. the light rail signal
system); or



b. is uniquely required for light rail operations in the Tunnel or is specified
by Sound Transit (e.g. back-up Tunnel control facility in the Tunnel:

software necessary to integrate the independent train and bus radio
systems).

1.17 "Light Rail Modification” means all thé systems, structures, pieces of
equipment or other elements of the Tunnel Annex, the Tunnel Control Center and
the Merge Zone that are built or installed during the Closure Period; and all, or a

portion of, a system, structure, piece of equipment or other element in the Tunnel
that:

a. also exists throughout the Initial Segment (e.g. the signal system);

b. is required for light rail operations in the Tunnel or is specified by
Sound Transit (e.g. back-up Tunnel control facility in the Tunnel; software
necessary to integrate the independent train and bus radio systems); or

c. is not a light rail element in the Tunnel but must be replaced or
modified in order for Sound Transit to retrofit the Tunnel for joint bus/rail
operations (e.g. station fans)

and that are replaced, built or installed during the Closure Period. After the
Closure Period Construction Work is completed, a Light Rail Modification under
subsection (c) above will be deemed a “Common Element” for purposes of
Sections 15 and 16.

1.18 “Light Rail Transit Way Agreement” means the Agreement between The
City of Seattle and Sound Transit for Grant of Non-Exclusive Use of a Light Rail
Transit Way as Related to the Central Link Light Rail Project, dated July 2000,
and authorized by City Ordinance 119975,

1.19  “Master Cooperation Agreement” means the 1985 Master Cooperation
Agreement by and between The City of Seattle and the Municipality of
Metropolitan Seattle for the Downtown Seattle Transit Project that was
authorized by City Ordinance 112462.

1.20 “"Merge Zone” means that portion of the limited access area owned by the
Washington State Department of Transportation that extends from the Tunnel
south to the Merge Point north of Royal Brougham Way. where northbound
buses and light rail trains commence shared use of the same right-of-way.

1.21  “Merge Zone Improvements” means those systems, structures, pieces of

equipment or other elements necessary for the operation and maintenance of
light rail and bus service in the Merge Zone.
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1.22  “Monitor and Maintain (or “"M&M™) Committee” means the committee
responsible for monitoring the downtown Seattle transportation system
performance and making recommendations to the Parties to take actions to
maintain downtown Seattle transportation system performance after the Tunnel is
closed.

1.23 *Preparation/Restoration Modification” means the installation, construction
or removal of all or a portion of an existing or new system, structure, piece of
equipment or other element in order to: protect the Tunnel from damage during
closure; protect people and properties in the vicinity of the Tunnel from the
effects of construction activities during closure; enable the other modifications to
be installed or constructed; limit access; enable certain areas, facilities or

systems of the Tunnel to be operated and maintained during closure; and restore
the Tunnel Lo a clean and working condition after closure.

1.24 "Primary Mitigation Projects” means those five Downtown Seattle Traffic
and Street Improvements specified in Section 10.2.

1.25 "ROD” means the FTA Record of Decision on the Central Link Light Rail
Project issued on May 8, 2002.

1.26 *Technical Steering Committee” means the Committee comprised of two
representatives of the County and two representatives of Sound Transit that shall
be responsible for, among other things, agreeing to (a) the Closure Period
Tunnel Modifications and the Merge Zone Improvements to be designed by

Sound Transit’s contractors and (b) the final designs for the Closure Period
Construction Work.

1.27 “Transfer Agreement” means that certain Downtown Seattle Transit
Tunnel Transfer Agreement entered into by the Parties on June 1, 2000.

1.28 “Tunnel” means the Downtown Seattle Transit Tunnel as described in
Exhibit 1.

1.29 "Tunnel Annex” means the extension to the Tunnel for the train turn-
around track located east of the Tunnel's Westlake Station, including all systems,
structures, pieces of equipment and other elements related thereto.

1.30 “Tunnel Control Center” means the facility that controls and/or monitors the
movement of movement of trains and buses while in the tunnel and controls

and/or monitors the various tunnel mechanical and electrical systems.

1.31  “Twenty-four/seven” or “24/7” means twenty-four hours a day, seven days
a week and describes continuous, uninterrupted operation or availability.
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2.0 TERM OF AGREEMENT AND TERMINATION OF PRIOR TRANSFER
AGREEMENT

21 Term

This Agreement shall take effect upon its signing by all Parties and shall continue
in effect unless and until it is terminated as provided herein.

2.2 Prior Transfer Agreement Terminated

Upon this Agreement taking effect, the Parties agree that their Downtown Seattle
Transit Tunnel Transfer Agreement, dated June 1, 2000, is terminated in its
entirety, notwithstanding the provisions of those sections referenced in Section

34 thereof, entitled “Survival of Terms.” The Parties are hereby released from all
obligations under that agreement.

3.0 SOUND TRANSIT’S USE OF TUNNEL FOR HIGH CAPACITY
TRANSPORTATION PURPOSES

3.1 Provisions Affording High Capacity Transportation (“HCT”) Use of the
Tunnel

Sound Transit shall have the right to use the Tunnel for HCT purposes subject to

the terms of this Agreement and the subsequent agreements contemplated
herein. As is more specifically provided herein:

a. Commencing on the date of this Agreement, Sound Transit's employees
and contractors may access the Tunnel in order to conduct inspections,
assessments and design activities subject to the terms of Section 7. Access to
the Tunnel shall be at such times and conditions as may be reasonably
established by the County.

b. If by March 31, 2003, the County and Sound Transit have executed a
Closure Period O&M Agreement in accordance with Section 8 and a Closure
Period Construction Agreement in accordance with Section 9, Sound Transit's
employees and contractors may access the Tunnel to perform the Closure Period
Construction Work.

c. If by March 31, 2003, the County and Sound Transit have executed an
O&M Agreement in accordance with Section 16, the Tunnel shall be used for

Sound Transit's HCT operations in accordance with Section 12 and said O&M
Agreement.

d. If, however, the County and Sound Transit do not execute the aforesaid
agreements by March 31, 2003 (or by the date of an extension agreed to by the

11



County’s Director of Transportation and Sound Transit's Executive Director), or if
in the future the County ceases to be the operator of Sound Transit's light rail
service, then Section 19 of this Agreement provides alternatively for Sound

Transit to purchase the Tunnel and, as the owner, continue use of the Tunnel for
its light rail operations.

3.2 City Acknowledgement

The City hereby acknowledges that the uses of the Tunnel and the Tunnel Annex
contemplated in this Agreement are consistent with the public transportation
purposes authorized in the Master Cooperation Agreement and are specifically
authorized under the terms of the 2000 Light Rail Transit Way Agreement.

3.3 Consideration

In exchange for the County’s agreement of Sound Transit's light rail use of the
Tunnel and the City’s acknowledgement of such use of the street right-of-way,
Sound Transit is providing the County with a share of the outstanding debt
service owed for the Tunnel and is reimbursing the City for certain costs or
paying City fees imposed by applicable law, ordinance, rule or regulation. The
value provided by Sound Transit includes, but is not limited to, payments to the
County as required herein, delivery to the County of property at Convention

Place Station or payments in lieu thereof, assumption of a share of the costs for
maintenance and operation of the Tunnel, assumption of certain costs associated
with the Downtown Seattle Traffic and Street Improvements, assumption of the
costs of constructing certain bus facility improvements near light rail stations, and
payment of funds to the Rainier Valley Transit-Oriented Community Development
Fund. The mutual benefits and satisfaction of the promises set forth in this
Agreement, and in the subsequent agreements contemplated herein, shall
constitute adequate consideration and full value for the grant of the use of the

Tunnel.
3.4 Recording

Upon execution, a copy of this Agreement shall be recorded in the real property
records of King County.

40 CLOSURE PERIOD CONTINGENCIES

4.1  Setting of Closure Date

The schedule for the Closure Period Construction Work shall include an
anticipated Closure Date. The Closure Date shall be set to coincide with the date
of a County bus service change and shall be set (a) at least nine (9) months after
Sound Transit and the County have agreed upon the final design and schedule
for the Closure Period Construction Work and (b) at least four months after

12
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Sound Transit has provided written notice to the County and the FTA that the
conditions precedent set forth below in Section 4.2 (“Contingencies”) have been
satisfied and County has agreed that the Contingencies have been satisfied,
which agreement shall not be unreasonably withheld or delayed. if the County
finds that the Contingencies have been satisfied, the Closure Date shall be
established consistent with this Agreement and the County shall, on that date,
remove bus service from the Tunnel,

4.2 Contingencies

a. Sound Transit has executed, with the necessary authorization of its

Board, a full funding grant agreement with the FTA for the construction of the
Initial Segment.

b. Sound Transit has obtained, and provided to the County copies of,
all permits, street use franchises, authorizations, approvals and property interests
necessary for Sound Transit, and its contractors to construct, operate and

maintain the light rail system within the Merge Zone, the Tunnel and the Tunnel
Annex.

C. The Downtown Seattle Traffic and Street Improvements as
identified herein have been satisfactorily completed.

d. The County and Sound Transit have agreed in writing to the final
design and the construction schedule for the Closure Period Construction Work.

e. The County and Sound Transit have agreed in writing to a Tunnel
Closure and Interim Bus Operations Plan.

f. Sound Transit has executed a procurement contract providing for
the delivery of the required fleet of light rail vehicles not later than the date
scheduled for the start of testing of light rail service in the Tunnel.

g. Sound Transit and the County have each executed the Closure
Period O&M Agreement referenced in Section 8.0, the Closure Period
Construction Agreement referenced in this Section 9.0, the Operation and
Maintenance Agreement referenced in Section 16.0 and an agreement providing
that the County shall operate and maintain those Sound Transit Express Bus
routes that use the Tunnel.

h. Sound Transit has provided written assurances acceptable to the
County and the City that Sound Transit will be able to open the Initial Segment
for revenue service not later than July 1, 2010.

13
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i Sound Transit has provided written assurances acceptable to the
County and the City that bus service will be able to resume in the Tunnel within
two years after the Closure Date. '

j. No bankruptcy, insolvency, dissolution, rearrangement or similar
action involving the County, Sound Transit or the Tunnel, whether voluntary or
involuntary, is pending, threatened by a third party, or contemplated by the
County or Sound Transit.

k. No action has been taken by the Sound Transit Board to stop the
planning, construction or operation of the Initial Segment.

L Sound Transit has timely paid all payments required under this
Agreement that became due to the County and the City prior to the

commencement of the Closure Period Construction Work.

m.  The City, Sound Transit, and County are duly authorized to enter
this Agreement and to undertake all actions required herein.

5.0 REAL PROPERTY AUTHORIZATIONS
5.1  Property Owners

Sound Transit has examined the recorded deeds, easements, agreements,
leases, licenses, permits and other authorizations related to the real property
underlying or affected by the Tunnel and the Merge Zone. Sound Transit
warrants that no further rights, titles, interests, notices or permissions are
required in order to construct, conduct, maintain, repair and replace the light rail
facilities and operations in the Tunnel and the Merge Zone. Sound Transit shall,
at no expense to the County, acquire or obtain any further rights, titles, interests,
notices or permissions if it is subsequently determined that any of the same is
required in order to construct, conduct, maintain, repair and replace the light rail
facilities and operations in the Tunnel, the Tunnel Annex and the Merge Zone
without infringing upon any other person or entity’s legal rights or interests. As
owner of the Tunnel, the County shall not create, amend, modify or change any
easement, license or right of entry directly affecting the Tunnel without Sound

Transit's written consent having been first obtained, which consent shall not be
unreasonably withheld.

5.2  Defense and Indemnity

Sound Transit specifically agrees to defend, indemnify and hold harmless the
County against any and all claims, damages, costs, expenses (including
reasonable attorney fees), demands, defenses, administrative appeals, causes of
action, protests, grievances, and lawsuits (collectively referred to as “Claims™) in
which itis claimed or alleged that the use of the Tunnel, Tunnel Annex and/or

14
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Merge Zone for construction, operation and maintenance activities related to
HCT use (a) affects the validity or adequacy of any existing recorded easement,
agreement, lease, license, permit and other authorization related to the real
property underlying or affected by the Tunnel, the Tunnel Annex and/or Merge
Zone or any such instrument that has not been recorded but is listed in Exhibit 1-
B or (b) creates a nuisance, trespass, taking, waste or other impact on such
property or property interests requiring compensation or other payment.

6.0 CONVENTION PLACE STATION

6.1 General

The County is planning a two-phase transit-oriented development (“TOD") at the
Convention Place Station (‘CPS") site. Phase One may involve construction of a
below-grade bus transit station and a parking structure. Phase Two is
anticipated to involve private commercial development and may include upward
expansion of the parking structure. Both the County and Sound Transit would
benefit from increased density and economic activity in the vicinity of their public
transportation services. Additionally, Sound Transit may need access to a portion

of the Convention Place Station for construction staging during the Closure
Period Construction Work.

6.2  Street and Alley Vacation

In 1988, in response to the County's petition, the City granted conceptual
approval to the vacation of the alley within Block 32, Heirs of Sarah A. Bell's
Second Addition to the City of Seattle according to the plat recorded in Vol. 1 of
Plats, page 121, Records of King County, Washington, and that portion of Terry
Avenue lying adjacent to Lots 7, 8 and 9 of that same block and Lots 4, 5 and 6
of Block 44 in the same addition. Final vacation of the subject alley and portion
of Terry Avenue was conditioned upon the County's providing pedestrian access
between Olive Way and Pine Streets as noted in City Clerk's File No. 295303.

To date, the County has not satisfied those conditions so the vacation of the alley
and the specified portion of Terry Avenue has not been completed.

In order to accomplish the TOD, vacation of Terry Avenue and the alley within
the Convention Place Station property is necessary. The City supports the
development of the Convention Place Station in an intensive and transit-oriented
manner and the provision of a public pedestrian access through the Convention
Place Station property between Olive Way and Pine Street. Accordingly, the
City’s legislative authority is willing, upon request of the County or its proposed
developer and the presentation to the City's legislative authority of a master plan
for the redevelopment of Convention Place Station area, to consider modifying
the conditions imposed with respect to the County's 1988 petition to vacate such
alley and portion of Terry Avenue.

15
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The County shall use its best efforts to ensure that the conditions imposed with
respect to the County's 1988 petition or such modified conditions as the City's
legislative authority and the County may agree upon are implemented in
connection with any redevelopment of the Convention Place Station area.
Included in such County efforts shall be the making of one or more presentations
to the City's legislative authority to keep such officials fully informed regarding the
status of redevelopment efforts with respect to such area. The City agrees to
expedite its review of any modification of the conditions associated with such
alley and street vacation proposed by the County or its site developer. Itis the
intent of the County to ensure that in any conveyance of the Convention Place
Station site or a substantial portion thereof for redevelopment, the grantee is
obligated to provide free, public pedestrian access between Olive Way and Pine
Street through such site and to otherwise comply with the design review,
development, and other conditions imposed both with respect to the vacation of
such alley and portion of Terry Avenue and new construction at the time such
development occurs. The County recognizes that additional conditions may be
imposed by the City’s legislative authority in response to a request to modify the
conditions described in City Clerk’s File No. 295303, including, but not limited to,
requiring that the City be named as a third party beneficiary of such obligation,
and that the City be granted the right to specifically enforce such obligation.

6.3  Sound Transit Conveyance

At no cost to the County, Sound Transit shall convey or cause to be conveyed to
the County in fee simple certain property owned by the Washington State
Department of Transportation (WSDOT) and existing in the Convention Place
Station. Said conveyance shall occur on or before January 31, 2004. The
property to be conveyed includes the property described in Exhibit 2, which is
attached hereto and made a part hereof, and all other property associated
therewith by virtue of any adjacent street vacations. If this property is not
conveyed to the County on or before January 31, 2004, Sound Transit shall
make a payment on said date to the County in lieu of providing the property to

the County, in an amount equal to the fair market value of the property at that
time.

6.4 Bus Layover Spaces

The Parties agree to work together to resolve on and off-street bus layover
issues in the north downtown Seattle area.
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6.5 Possible Sound Transit Utilization of Convention Place Station Site

6.5.1 Sound Transit shall evaluate the potential environmental impacts of the

light rail project alternatives in its North Link Supplemental Environmental Impact

Statement (“SEIS”) on the County’s proposed Phase One TOD structure. Design

of the North Link alternatives shall accommodate construction of the Phase One

- TOD structure. The County agrees to assist Sound Transit in specifying working
assumptions for Convention Place Station bus passenger facilities, ramps and

layover as well as auto access points, ramps and parking capacity for said North
Link SEIS.

6.5.2 Should Sound Transit request that it be able to use any portion of the
Convention Place Station site for construction staging or tunnel construction
activities related to the Initial Segment, the County and Sound Transit will
negotiate the terms and conditions of such use, provided that any such use shall
not unduly interfere with construction of the TOD or the operation of buses
through CPS during the Closure Period or with the operation of buses through
the Tunnel or CPS prior to the Closure Date. The County shall not charge any
fee for such use, unless such use unduly interferes with construction of the TOD

during the Closure Period or with the operation of buses through the Tunnel or
CPS.

6.5.3 Should Sound Transit determine that it will build a North Link extension
along an alignment that passes through the Convention Place Station, the

County shall grant Sound Transit, at no additional cost, a permanent
subterranean easement for construction and light rail use of the specific

alignment through the property that comprises the Convention Place Station
(including the property conveyed under Section 6.3). Provided that Sound
Transit may only exercise its rights under said easement in a manner that does
not interfere with the County’s operation of buses through CPS and Sound
Transit shall be responsible for all construction costs and impacts associated with
the light rail alignment through CPS.

6.6 Existing Convention Place Station Use and Staging Agreement

The Convention Place Station Usc and Staging Agreement, entered into by the
County and Sound Transit on September 13, 2000, is hereby amended to
eliminate any rights on the part of Sound Transit under said Agreement to enter
and use the Convention Place Station site and any obligations on the part of the
County under said agreement to undertake future work or activities.

6.7 Modifications to Convention Place Station

Any Sound Transit modifications to or use of the Convention Place Station shall
be negotiated in a separate agreement.
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7.0 TUNNEL ASSESSMENT AND DESIGN OF CLOSURE PERIOD
CONSTRUCTION WORK

7.4 Technical Steering Committee

The County and Sound Transit hereby establish a Technical Steering Committee
consisting of two representatives from each. Said Committee shall (a) determine
the Light Rail Modifications, Common Modifications and Bus Modifications, if any,
that will comprise the Closure Period Tunnel Modifications; (b) develop the
scopes of work necessary for Sound Transit's design firms to complete final
design of the Closure Period Construction Work, (c) monitor the satisfactory
completion of said design scopes of work, and (d) perform such other activities

as are specified herein or agreed to by the County and Sound Transit. Decisions
of the Technical Steering Committee shall require agreement of both the County

and Sound Transit acting through their representatives. The County and Sound
Transit will work to finalize these scopes of work within ninety (90) Calendar
Days after the execution of this Agreement. If said representatives are not in
agreement on a matter, or if it does not appear that the scopes of work will be
able to be negotiated within ninety (90) Calendar Days after execution of this

agreement, either party may commence the dispute resolution process specified
in Section 7.9.

7.2  Tunnel Assessment

As provided elsewhere in this Agreement, the County makes no warranties as to
the condition of the Tunnel or its fitness for modifications and operation of Sound
Transit service. Sound Transit acknowledges that the Tunnel is made available
for operation of its service on an “as is” and “with all faults” basis. The County
and Sound Transit agree that it will be necessary and beneficial to make
modifications to the Tunnel in addition to those identified in Sound Transit's “60%
Design Documents” prepared by its consultants. To identify those additional
structures, systems and other elements to be modified, the County and Sound
Transit shall create technical working groups consisting of their respective
employees and contractors to perform a Tunnel assessment. Sound Transit
shall retain consultants necessary to perform the Tunnel assessment at its
expense. Each party shall be responsible for the cost of its own staff and

contractors assigned to the Technical Steering Committee or technical working
groups.

7.3 Design of Closure Period Construction Work

7.3.1 Sound Transit, at its sole expense, shall be responsible for the preparation
of ail designs, specifications and preliminary cost estimates, the revision of
design documents before and during construction, the preparation of as-built
pians and any other design work that is necessary to install and construct the
Tunnel Annex, the Merge Zone Improvements and the Closure Period Tunnel
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Modifications (collectively referred to herein as the “design work”). The Closure
Period Tunnel Modifications shall include those modifications that have been
agreed upon and categorized by the Technical Steering Committee as one of the

following: Light Rail Modifications; Bus Modifications; Common Modifications: or
Preparation/Restoration Modifications. :

7.3.2 Sound Transit expressly acknowledges and agrees that the County’s
participation in the assessment and design work under this Agreement, including
but not limited to, providing information and reviewing, commenting on, and
disapproving and/or accepting designs, plans and specifications (i) is solely for
the benefit and protection of the County, (ii) does not create or impose upon the
County any standard or duty of care toward Sound Transit, all of which are
hereby disclaimed, (jii) may not be relied upon by Sound Transit in determining
whether Sound Transit has satisfied any and all applicable standards and
requirements and (iv) may not be asserted, nor may the County’s exercise or
failure to exercise any such rights be asserted, against the County by Sound
Transit as a defense, legal or equitable, to Sound Transit's obligation to fulfill

such standards and requirements and regardiess of any acceptance of work by
the County.

7.4  Additional Design Work

Following completion of the Tunnel assessment work described above, the
Technical Steering Committee shall determine how to add to or modify the
scopes of work for Sound Transit's existing design contracts and any other
design contracts as necessary to complete final design of ali Closure Period
Construction Work. Sound Transit shall not authorize any of its contractors to
commence final design of the Closure Period Construction Work until scopes of
work for such design work have been agreed upon by the Technical Steering
Committee. In the event the Technical Steering Committee cannot reach
agreement on the scopes of work, either the County or Sound Transit may
commence the dispute resolution process specified in Section 7.9.

7.5  County Participation

The County’s designated employees or contractors shall be fully included by
Sound Transit and its design contractors in any communications and meetings
regarding any design work related to the Closure Period Construction Work. The
County’s designees shall respond to requests for information conceming the
Tunnel and shall present the County’s position on design matters but shall at no
time direct Sound Transit's design contractors. -

7.6  Review of Design Work

Upon execution of this Agreement, the Technical Steering Committee shall meet
at least monthly with Sound Transit's project managers and design contractors
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and the County’s designated employees and contractors to monitor progress,
make decisions on alternatives and review deliverables. Sound Transit shall not
accept any design work until it has been agreed upon by the Technical Steering
Committee. In the event the Technical Steering Committee cannot reach
agreement on the acceptance of the design work, either the County or Sound
Transit may commence the dispute resolution process specified in Section 7.9.

7.7  Cost of Design Work

Sound Transit shall pay for all consultant design work related to the Tunnel
Annex, the Merge Zone Improvements and the Closure Period Tunnel
Modifications. The County and Sound Transit shall each be responsible for the
cost of its own staff and contractors assigned to the Technical Steering
Committee or technical working groups except to the extent Sound Transit has
already agreed to make payments to the County for County staff costs during
2002 under Addendum Five to the Project Agreement for Services Regarding a
Regional integrated Public Transportation System.

7.8 Indemnification and Insurance

7.8.1 Sound Transit shall protect, defend, indemnify, and save harmless the
County, its officers, employees, and agents from any and all costs, claims,
judgments, and/or awards of damages, arising out of or in any way resulting from
acts or omissions of Sound Transit, its officers, employees, contractors of any tier
and/or agents acting within the scope of their obligations under this Agreement.
Sound Transit agrees that its obligations under this subparagraph extend to any
claim, demand, and/or cause of action brought by or on behalf of any of its
employees, or agents. For this purpose, Sound Transit, by mutual negotiation,
hereby waives, as respects the County only, any immunity that would otherwise
be available against such claims under the Industrial Insurance provisions of Title
51 RCW. In the event the County incurs attorney fees and/or costs in the
defense of claims, for damages within the scope of this section, such fees and
costs shall be recoverable from Sound Transit. In addition the County shall be
entitled to recover from Sound Transit fees and costs incurred to enforce the
provisions of this section.

7.8.2.Sound Transit shall include in its existing and any new contracts with
contractors performing assessment and design-related work, contract terms that
provide (a) that the contractors shall defend, indemnify and hold harmless the
County, its officials, employees and contractors to the same extent as they
defend, indemnify and hold harmless Sound Transit and its officials, employees
and contractors; and (b) that approval by Sound Transit and the County of any
plans, drawings, designs, specifications, reports and other products and
deliverables prepared by the contractors shall not in any way relieve the
contractors of responsibility for the technical adequacy or accuracy thereof.
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7.8.3 Sound Transit agrees that any claims, demands, lawsuits or liability arising
out of, or in connection with, the acts or omissions of the County and its officials,
employees and contractors of any tier in participating in any of the assessment
and design activities related to the Closure Period Construction Work shall be
adjusted, defended, and indemnified by Sound Transit, at its sole expense,
through its SIR and OCIP to the same extent claims, demands, lawsuits and
liability against Sound Transit’s officials, employees and contractors are adjusted,
defended and indemnified through its SIR and OCIP.

7.8.4 Sound Transit has established an Owner Conitrolled Insurance Program
("OCIP") for all design work related to the Closure Period Construction Work and
the participation therein by its employees and contractors. Said OCIP includes
both (1) a self-insured retention (“SIR”) and (2) insurance coverages. Sound
Transit agrees to add the County as a Named Insured to all policies of insurance
except Professional Liability. Sound Transit agrees to add all County contractors
on the tunnel project as an enrollee to the Sound Transit OCIP program. Said
policies shall provide protection to the County and its contractors for acts and/or
omissions of King County and its officials, employees and contractors. Sound
Transit shall fully fund and pay for SIR provisions. Liability on the part of the
County and its officials, employees and contractors of any tier for damages shall
first be satisfied by the SIR and insurance coverages of the OCIP. If, and only if,
the County’s coverage under the OCIP is exhausted shall the County have out-
of-pocket exposure for damages, which out-of-pocket exposure shall in no event
exceed an aggregate one million dollars. Liability for damages in excess of that
amount shall be the responsibility of Sound Transit.

7.8.5 Sound Transit, at its sole expense through its OCIP, shall provide at a
minimum the insurance coverages described below, and cause to be added to
said coverages, as Named Insureds, except as noted above, the County, its
officials, employees and contractors of any tier. Said coverages shall not
exclude or limit claims made by the County, as a Named Insured, against other

covered parties including but not limited to Sound Transit, its contractors of any
tier or a County contractor.

The parties acknowledge that insurance markets change and that insurance in the
amounts described in this section may not be available in the future. The parties agree
that the limits of insurance herein, at the discretion of the Risk Managers of King County
and Sound Transit, may be reviewed and adjusted within ninety (90) Calendar Days of
the expiration of each project policy. Any adjustment in limits must be agreed to by the
County. Adjustment, if any, to insurance premiums shall be the sole responsibility of
Sound Transit.

a. Commercial General Liability

Coverage is written on an “occurrence” basis with the standard
Insurance Service Office (ISO) 1998 or equivalent coverage form. The
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policy includes premises and operations coverage, and completed
operations coverage extending for at least 3 years after the completion
of the Closure Period Construction Work. This policy also covers
employers liability, or Washington “stop-gap” fiability, personal injury
liability, and contractual coverage for liability assumed under an
“insured” contract as defined by the insurance policy.

The policy shall not contain exclusions for broad form

property damage or for the hazards commonly known as
“explosion, collapse, and underground (XCU).” Directors,
officers and employees shall be insured under the policy,

and policy terms shall include “Separation of Insureds” as
defined by the standard 1SO policy form.

Minimum Policy limits are:

Not less than $2,000,000 - each occurrence - bodily injury and
property damage

Not less than $2,000,000 - each occurrence - personal injury
Not less than $2,000,000 - each occurrence — employers liability

This Commercial General Liability policy will be primary
insurance for claims arising from this Contract, and non-
contributing with respect to any other insurance carried by the
County and its officials, employees and contractors of any tier.

. Excess Liability

Excess liability insurance consists of a combination of layered
placements, which provide excess liability coverage to the Commercial
General Liability insurance described above.

Minimum policy limits are:
Not less than $100,000,000 — per occumence

Not less than $100,000,000 — annual aggregate

c¢. Environmental / Pollution Liability

One or more policies shall provide coverage for claims from
third parties for bodily injury, property damage, and for offsite
clean up costs caused by “pollution conditions” as defined by
the insurance policies including liability arising from Sound
Transit’s employees and contractors of any tier and the County
and its officials, employees and contractors of any tier.
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Policy limits are:
Not less than $50,000,000 — per occurrence
Not less than $50,000,000 — policy aggregate

d. Professional Liability

Coverage shall be written on a “Claims Made” basis that
includes Professional Liability with an extension for Poliution
related specifically to Professional Liability. The policy shall
contain an extended reporting period of ten (10) years.
Coverage shall be provided for Sound Transit's employees and
contractors of any tier and the County and its officials,
employees and contractors of any tier. Sound Transit shall
provide an "Owners Endorsement” to include King County.

Policy limits are:
Not less than $50,000,000 - per claim
Not less than $50,000,000 - policy aggregate

e. Railroad Protective Liability

Coverage shall be written on an industry standard Railroad
Protective Liability (RRP) “occurrence” coverage form, and
name Sound Transit and the County as insured for all
construction operations performed by Sound Transit's
employees and contractors of any tier and the County and its
officials, employees and contractors of any tier, who will be
designated on this Railroad Protection policy.

Policy limits are:
$ 5,000,000 - per occurrence
$10,000,000 - policy aggregate

7.8.6 Sound Transit will provide the County with appropriate certificates
evidencing the insurance coverage described in the OCIP. The actual insurance
policies will be available for inspection at Sound Transit's office at Union Station,
401 South Jackson Street, Seattle, WA 98104-2826.

7.8.7 The County and Sound Transit shall each maintain for their own
employees, and require their contractors of any tier to provide, the following
minimum coverages, which are not included in the OCIP.
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a. Automobile Liability insurance for On-Site Activities

$1,000,000 combined single limit for bodily injury and property damage
per occurrence for owned, non-owned, and hired vehicles.

b. Workers Compensation for On-Site Activities

Workers' Compensation coverage, as required by the Industrial Insurance
Act of the State of Washington.

The County and Sound Transit acknowledge and agree that each other may self-
insure 7.8.7.

7.8.8 The County shall cooperate with Sound Transit or its authorized
representative with regard to administration and operation of the OCIP. The
Count's contractors of any tier shall be enrolled into the OCIP and shall be
provided the OCIP Insurance Manual.

7.8.9 While itis Sound Transit's current intent to maintain the OCIP throughout
the term of all Sound Transit Construction Projects, Sound Transit reserves the
right to terminate or modify the OCIP or any portion thereof. To exercise this
option, Sound Transit must provide sixty (60) Calendar Days advance written
notice to its contractors and the County. Upon receipt of such notice, the
contractors and the County shall immediately notify their subcontractors and
obtain replacement insurance coverage as required above. The actual auditable
cost of such approved replacement insurance shall be reimbursed by Sound
Transit. Contractors and the County shall provide written evidence of such

replacement insurance to Sound Transit prior to the actual termination date of the
OCIP.

7.8.10 Notwithstanding other provisions of this Section, Sound Transit reserves
the right to exclude any person or entity other than the County from the OCIP.
Any such exclusion will be at Sound Transit's sole discretion. Any contractors
excluded from the OCIP will be required to provide insurance coverage as

required by Sound Transit. The actual auditable cost of such insurance will be
reimbursed by Sound Transit.

7.8.11 Sound Transit shall waive with respect to its payments and costs, and
shall cause the underwriters of insurance policies described above to waive any
subrogation of claims arising from the County’s acts or omissions under this
Agreement, which Sound Transit may have against the County for any loss,
including personal injury, bodily injury, death, and property damage, including
loss of use thereof, to the extent covered by SIR and insurance as described

herein, and occurring in the course of or in any way related to the County’s acts
or omissions under this Agreement.
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7.8.12 Claims or incidents covered under OCIP will not require the payment of
deductibles, self-insured retentions, or defense expenses by the County and its
officials, employees and contractors of any tier.

7.8.13 The coverages provided by the OCIP, including associated deductibles or
self-insured retentions, shall be primary to any insurance maintained by the
County or its contractors whose policies shall not contribute with or benefit Sound
Transit or its contractors of any tier in any way.

7.8.14 The County shall:

a. Not violate or knowingly permit violation of any conditions of the
poilicies of insurance, and shall at all times satisfy the requirements of the
insurance companies issuing them.

b. Agree to bind affirmatively its contractors to the provisions of this
Agreement, including the provisions of the OCIP.

c. Notify Sound Transit during the course of design or construction, in
advance of the County’s intent to award any consultant contract related to
the assessment and design work of this Section 7.0. It is Sound Transit's
intent to enroll all County contractors into the OCIP. Each contractor shall
exclude costs for insurance from its bid or proposal that would duplicate or
provide similar coverage to any of the insurance coverages in the OCIP.

7.8.15 The cost of the premiums for insurance provided under the OCIP will be
paid by Sound Transit, and Sound Transit will receive and pay, as the case may

be, all adjustments in such costs, whether by way of dividends, audits, or
otherwise.

7.8.16 The County recognizes and agrees that, as respects the OCIP coverages
provided herein, MARSH USA Inc. is the Broker of Record; that Sound Transit's

contractors of any tier and the County have the affirmative obligation and right to
notify and request correction of any insurance deficiencies, omissions or errors to
MARSH USA Inc.

7.8.17 The OCIP coverage will include coverage for consequential damages.
7.8.18 The design work on behalf of Sound Transit and the County, their officials
and employees by its contractors of any tier performed under this Agreement is
covered by the OCIP regardless of the location where the work is performed.
7.8.19 Except as expressly provided elsewhere in this Agreement, the OCIP
provided by Sound Transit is not intended to and shall not in any manner limit or

qualify the liabilities and obligations assumed by Sound Transit, its contractors of
any tier under their contracts or imposed by applicable laws or regulations.
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7.9 Resolution of Design Disputes

7.9.1 If a dispute arises between the County and Sound Transit over: whether
to include an element or modification in the scope of work for the final design of
Closure Period construction work; how to categorize an element or modification;
whether Sound Transit should accept any design work from its contractors, or
any other design matter dispute, the Technical Steering Committee shall
convene and attempt to resolve the matter. If the dispute cannot be resolved, or
if the dispute arises in the Technical Steering Committee, the matter shall be
submitted to the County’s Transit General Manager and Sound Transit's Light
Rail Director for resolution. If they are unable to resolve the dispute, the matter

shall be submitted to the County’s Director of Transportation and Sound Transit's
Execulive Director.

7.9.2 |f the County’s Director of Transportation and Sound Transit's Executive
Director are unable to resolve the dispute, the matter shall be submitted to a
mediation board comprised of three persons, none of whom shall be employed
by the County or Sound Transit, and none of whom shall be a member or former
member of either the County Council or the Sound Transit Board of Directors.
The members of the mediation board shall be individuals with requisite skills and
experience appropriate to resolution of the design dispute. The County and
Sound Transit may recommend one or more persons to be appointed to the
mediation board but all three members shall be approved by both parties. The
parties shall submit the issues to the mediation board, which shall make
recommendations for resolution of the issues within thirty (30) Calendar Days -
after the date of submission. The mediation board's recommendations shall be
advisory and not binding on the County and Sound Transit but shall be given due
consideration by both parties in attempting to resolve the issues presented. In
the event either party rejects the recommendations of the mediation board, the
dispute shall be referred to the Chair of the Sound Transit Board of Directors and

the King County Executive (or in the event that they are the same person, a Vice-
Chair of the Sound Transit Board).

8.0 TUNNEL OPERATION AND MAINTENANCE DURING CLOSURE

8.1 General

The County and Sound Transit agree to work together to develop the terms of a
written Closure Period Operation and Maintenance Agreement under which
Sound Transit, at its expense, would operate and maintain the Tunnel during the
Closure Period, subject to certain exceptions (“Closure Period O&M

Agreement’). Said agreement shall be developed and refined over time as
provided below.

26

7



8.2  Closure Period O&M Agreement

The County and Sound Transit shall work together to develop a Closure Period
O&M Agreement that shall include, to the extent possible, all necessary terms
and conditions. Said initial agreement shall, at a minimum, include or be
consistent with the following principles.

a. Sound Transit, at its expense, shall be responsible for maintaining the Tunnel

structures, systems and equipment with the exception of areas determined to be
“County areas.”

b. The County. at its expense, shall retain responsibility for maintaining the
County areas of the Tunnel. Provided, however, Sound Transit shall reimburse
the County for any additional maintenance and cleaning costs it incurs in said
areas due to the acts and/or omissions of Sound Transit and its contractors
related to the Closure Period Construction Work.

¢. Said County areas, and the terms for coordinating Sound Transit's
construction activities with the County’s access and maintenance activities, shall
be identified during the design process and included in the Closure Period O&M

Agreement. At a minimum, said “County areas” include the following unless
subsequently agreed otherwise.

1. Convention Place Station (all levels)
2. Street Plaza of the International District Station

3. Facilities Maintenance Office Area south of the International District
Station; the fenced storage area south of said Office Area; and parking
spaces for vehicles in the staging area south of the Office Area.

4. Rooms associated with the following functions in the Tunnel: traction
power, batteries, switchgear, generators, staging and electric utilities.

5. The 26 KV power line that runs the length of the Tunnel and that
powers the surface trolley bus system, and all related vaults, junction
boxes, rooms and facilities.

d. Sound Transit and its contractors shall, at Sound Transit's expense,
undertake all measures necessary to:

1) prevent damage to Tunnel systems, structures, equipment, art works,
and any other elements, to the extent they are not the object of

replacement or modification as part of the Closure Period construction
work,
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2) prevent entry into the Tunnel, except by authorized personnel, through
use of barriers and provision of security services as necessary,

3) prevent the creation in, and emanation from, the Tunnel of odors,
fumes, noise, dust, debris and any matter in levels that (a) are beyond any
applicable statutes and regulations, (b) give rise to a nuisance, inverse
condemnation, trespass, waste, tort or other cause of action against the
County or (c) violate any agreement, license, permit, easement or other
obligation of the County.

4) protect Tunnel escalators/eievators from dust and prevent use by
contractor personnel but periodically operate and maintain
escalators/elevators as recommended by manufacturer.

e. Said protective measures shall include, without limitation, erection of
temporary walls and barriers; collection or filtering of water before it enters the
Tunnel drainage system so as to prevent the introduction of debris, concrete
dust, and any hazardous substance; and such other Protection/Restoration
Modifications as the County and Sound Transit agree on as part of the final
design process in accordance with Section 7.0.

f. Sound Transit and its contractors shall establish a designated “contractor’'s
gate” located at the southern terminus of the Tunnel for use by Sound Transit’s
contractors unless alternative access gates are requested in advance of use and
approved by the County in writing. Contractor employees may not park their
personal vehicles inside said gate pursuant to City of Seattle Ordinance 120788
that specifies the terms for temporary use of public rights-of-way.

g. Sound Transit shall reimburse the County for all electricity, water, storm and

sanitary sewer and any other utility charges, fees, penalties or other costs of any

kind that are incurred during the Closure Period but are not attributable to County
areas.

h. A requirement for advance notice and approval by the County of any

construction-related activity that may affect the County areas, including, but not
limited to, an activity that:

1) creates additional security, operation and maintenance work for the
County areas;

2) requires that utilities or systems in the County areas be inactivated or
modified; or

3) requires access to County areas.
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The County shall not unreasonably withhold its approval of such activities but if

any is approved, Sound Transit shall reimburse the County for any added costs
to the County arising out of such activity.

i. Certain areas of the Tunnel contain equipment or facilities that the City
requires for continued operation and maintenance of its electric and water utility
systems. During the Closure Period, the City shall have rights to “24/7” access
and use of rooms containing any such equipment or facilities.

j- To the extent contained within recorded documents, existing agreements with
owners of property adjacent to the Tunnel may provide such third parties with
access and use rights to certain areas of the Tunnel during the Closure Period.
Sound Transit shall identify any such obligations during the design process and
commit to satisfy same in the Closure Period Tunnel O&M Agreement.

k. Unless agreed to otherwise by the County, Sound Transit shall continue to
permit public access to the Westlake Station Mezzanine Level and the stairways,
escalators, elevators and other ways of access to said level from the street level
and from the Westlake Center, the Bon Marché, Coldwater Creek and
Nordstrom. Sound Transit shall be responsible at its expense for providing
security services and maintenance of the Westlake Station Mezzanine Level.

1. Sound Transit shall operate and maintain in a clean and working condition all
structures, systems, and equipment that serve the County areas and other areas
requiring access by the City, third parties and the public, including but not limited
to clevators, escalators, gates, light fixtures, communication systems, electrical
power, water, landscaping, and signage.

m. Sound Transit shall develop and implement plans for closure and evacuation
of the Tunnel in case of emergency. Said plans shall be subject to the review and
acceptance of the County and the Seattle Fire Department.

n. Sound Transit shall assume all County obligations to other property owners
under law or any recorded agreements, easements, permits or other written
instruments for the duration of the Closure Period.

o. The County shall have “24/7” access to the Tunnel in order to inspect the
Closure Period Construction Work and as necessary to access the County areas.

p. Prior to re-opening, Sound Transit shall, at its sole expense, clean, repair and
replace as necessary all Tunnel Elements that have been soiled or damaged by
the Closure Period Construction Work. In the event artwork requires cleaning or
restoration, Sound Transit shall cause same to be undertaken in accordance with
any applicable laws and County ordinances, policies and contracts. Sound
Transit agrees to work with the County’s employees and contractors to prepare a
“punch list’ of elements or areas that have dust, stains, scraped paint,
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mismatched patching or paint repairs, etc. and Sound Transit shall cause such
restoration work to be performed.

q. Prior to re-opening, the County’s employees and/or contractors shall be
provided training and documentation from Sound Transit and its contractors on
all Light Rail Modifications and shall be active participants in the testing and
commissioning process. Sound Transit shall reimburse the County for its actual
costs of participating in a reasonable level of training and testing activities
necessary for the operation of the tunnel.

r. The County and Sound Transit shall develop a program for insuring the risk
of physical loss to the Tunnel, Closure Period Construction Modifications and the
Convention Place Station. Such program shall include "All Risk” perils, Quake
and Flood on the Tunnel and Convention Place Station. In addition, Sound
Transit will provide Builders Risk coverage on Closure Period Construction
Modifications and Convention Place Station as necessary. Sound Transit shall be
responsible for all premiums and deductibles on all coverages. If such
coverages are insured in the County property insurance program, Sound Transit
shall be responsible for all increased premiums due to the inclusion of the Tunnel
and the Convention Place Station. Any uninsured loss to Tunnel and Convention
Place Station that arises out of or are the result of acts or omissions of Sound
Transit, its employees or contractors of any tier is the sole responsibility of Sound
Transit. To the extent the damages to the Tunnel and Convention Place Station
are not caused by Sound Transit, its employees or contractors of any tier and are
not insured under the "All Risk” Quake and Flood coverage, then any

repairs/replacements undertaken and the sharing of the costs thereof shall be in
accordance with Section 15.

s. The County and Sound Transit shall develop a program for self-insuring,
insuring and adjusting/defending liability claims arising out of the operation and

maintenance of the Tunnel during the Closure Period in a manner to be agreed
upon.

8.3 Process for Developing Closure Period O&M Agreement

If the County and Sound Transit have not executed said Closure Period O&M
Agreement by January 31, 2003, the County and Sound Transit shall establish a
mediation board comprised of three persons, none of whom shall be employed
by the County or Sound Transit, and none of whom shall be a member or former
member of either the County Council or the Sound Transit Board of Directors.
The members of the mediation board shall be individuals with requisite skils and
experience appropriate to resolution of the remaining issues in the development
of the Closure Period O&M Agreement. The County and Sound Transit may
recommend one or more persons to be appointed to the mediation board but all
three members shall be approved by both the County and Sound Transit. The
County and Sound Transit shall submit the remaining issues to the mediation
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board, which shall make recommendations for resolution of the issues within
thirty (30) Calendar Days after the submission date. The mediation board’s
recommendations shall be advisory and not binding on the County and Sound
Transit but shall be given due consideration by both the County and Sound
Transit in attempting to resolve the issues presented. The negotiated Closure
Period O&M Agreement shall be executed by the King County Director of
Transportation and the Sound Transit Executive Director. If the Closure Period
O&M Agreement is not executed by March 31, 2003 (or by the date of an
extension agreed to by the County's Director of Transportation and Sound
Transit's Executive Director), concurrent with the O&M Agreement referred to in
Section 16.0, then the provisions of Section 19 for Sound Transit to purchase the
Tunnel shall apply.

8.4 Amendments to Closure Period O&M Agreement

Upon Sound Transit's completion of final design for the Closure Period
Construction Work, representatives of the County and Sound Transit shall review
the scope and other terms of the Initial Closure Period O&M Agreement and
make such revisions as are necessary. Such amendments, and any other
amendments that may be necessary prior to or during implementation of the
Closure Period O&M Agreement, may be executed by the County’s Transit
General Manager and Sound Transit's Director of Light Rail.

9.0 CONSTRUCTION OF TUNNEL MODIFICATIONS, TUNNEL ANNEX
AND MERGE ZONE IMPROVEMENTS

9.3  Closure Period Construction Agreement

9.3.1 The County and Sound Transit agree to work together to develop the terms
of a written Closure Period Construction Agreement. Said agreement shall be
developed and refined over time in the following manner.

9.3.2 The County and Sound Transit shall work together to develop a Closure
Period Construction Agreement that shall include, to the extent possible, all

necessary terms and conditions. Said agreement shall, at a minimum, include or
be consistent with the following principles.

a. The County may participate in Sound Transit’s process to procure and
contract with a firm to act as Construction Manager (“CM”). Sound Transit shall
comply with all applicable federal and state procurement and contract
requirements in contracting with the CM.

b. The County and Sound Transit shall establish a Construction Oversight
Committee with equal representation from each party. The Construction
Oversight Committee, working with the CM, shall review and agree on any
change orders, contractor claims or requests by either the County or Sound
Transit that require modification of the agreed upon scope, schedule or budget
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for Closure Period Construction Work. Decisions of the Construction Oversight
Committee shall require agreement of both the County and Sound Transit acting
through their representatives. If said representatives are not in agreement on a

matter, either the County or Sound Transit may commence the dispule resolution
process specified in Subsection 9.3.2. 0.

c. Atits sole expense, Sound Transit shall obtain, maintain and revise, as
necessary, all required permits, consents, approvals, authorizations, directions,
and licenses issued by any federal, state, local agency or authority. Sound

Transit shall provide the County with copies of said documents and copies of any
reports required by said agencies or authorities.

d. Sound Transit shall procure a qualified general contractor and such other
contractors as are necessary to perform all Closure Period Construction Work.
Sound Transit shall comply with all applicable federal and state procurement and

construction contract requirements including, but not limited to, the requirements
for a performance bond.

e. Sound Transit shall maintain separate accounts and records of its payments
to its contractor(s) for the Tunnel Annex, the Merge Zone Improvements and
each type of Closure Period Tunnel Modification. Sound Transit shall provide to
the County regular, monthly progress reports comparing actual performance with
the approved schedules and budgets for each type of work. Sound Transit shall
immediately notify the County if construction costs exceed or are expected to
exceed the relevant approved budgets for each type of work. Sound Transit shall
respond in a timely manner, to written requests for information from the County

and provide the County with full access to all accounting and construction related
records.

f. Sound Transit, through its CM, shall manage and administer the construction
contract(s) including, but not limited to

1) issuing notice to proceed,
2) monitoring and inspecting the work in progress,
3) communicating with contractor,

4) coordinating contractor activities with permitting authorities and any
utilities interconnecting with the work,

5) issuing change orders and resolving contractor claims, subject to
review and agreement by the Construction Oversight Committee if an
individual or a group of change orders/claims will require modification of
the agreed upon scope, schedule or budget for Closure Period
Construction Work,
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6) reviewing and paying contractor invoices, sales taxes and
miscellaneous expenses,

7) ensuring the completion of any punch lists, the preparation of as-built
plans, and the delivery to the County of any and all other documentation

including but not limited to equipment maintenance manuals and training
manuals,

8) obtaining any tools and equipment needed for maintenance, and

9) issuing final acceptance of the work on behalf of the County.

g. The County shall have the right, but not a duty, to inspect the work in progress
at any time.

h. Sound Transit shall perform, on behalf of the County, the County’s duties, if
any, to inspect for contractor compliance with the contractor’s duties to develop
and maintain safety procedures and effective safety programs, including, without
limitation, fire and explosion safety measures and individual protective measures.
This task of Sound Transit shall not require Sound Transit or the County to retain
any control over any portion of Closure Period Construction Work, but is intended
to allow for such inspection of contractor compliance only.

i. Sound Transit shall assert and administer, on its own behalf and/or at the
request of the County, any warranty repairs, corrections or claims and any other
contract claims or actions following final acceptance of the Closure Period
Construction Work or any equipment, goods and materials provided as part of
the Closure Period Construction Work.

j- Sound Transit shall, at its sole expense, cause the removal and disposal of all
Hazardous Materials released, discovered or uncovered in the course of the
Closure Period Construction Work in a legal and permitted fashion. Sound
Transit shall further defend, indemnify and hold harmiess the County and its
officials and employees against claims related to such Hazardous Materials that

arise during the Closure Period or are related to the Closure Period Construction
Work.

k. Sound Transit shall maintain in place an Owner Controlled Insurance Program
(OCIP) for the Closure Period Construction Work, including both SIR and
minimum insurance coverages. Sound Transit agrees to add to both elements of
its OCIP coverage any acts and/or omissions of the County and its officials,

employees and contractors of any tier related to the Closure Period Construction
Work.

I. Sound Transit shall include in its CM and construction contracts terms that
provide (a) that the contractors shall defend, indemnify and hold harmless the
County, its officials, employees and contractors to the same extent as they
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defend, indemnify and hold harmless Sound Transit and its officials, employees
and contractors; and (b) that approval by Sound Transit and the County of any

work performed by the contractors shall not in any way relieve the contractors of
responsibility for their work.

m. Sound Transit agrees that any claims, demands, lawsuits or liability of any
kind or nature arising out of, or in connection with, the acts or omissions of the
County and its officials, employees and contractors of any tier in participating in
the Construction Oversight Committee, the provision of information regarding the
Tunnel, the inspection or approval of work or any other activities related to the
Closure Period Construction Work shall be adjusted, defended, and covered by
Sound Transit, at its sole expense through its SIR, to the same extent as Sound
Transit’s officials, employees and contractors.

n. Sound Transit shall pay for all costs of performing its obligations under the
Closure Period Construction Agreement including the cost of the CM and the
construction contractors. The County shall only reimburse Sound Transit for 60%
of the construction contractor costs attributable to the Closure Period Common
Modifications and 83% of the construction contractor costs attributable to the
Closure Period Bus Modifications.

o. If a dispute arises between the County and Sound Transit on a construction
matter, the Construction Oversight Committee shall convene and attempt to
resolve the matter. If the dispute cannot be resolved, or if the dispute arises in
the Committee, the matter shall be submitted to the County’s Transit General
Manager and Sound Transit's Light Rail Director for resolution. If they are unable
to resolve the dispute, the matter shall be submitted to the County’s Director of
Transportation and Sound Transit's Executive Director.

If they are unable to resolve the dispute, the matter shall be submitted to a
mediation board comprised of three persons, none of whom shall be employed
by the County or Sound Transit, and none of whom shall be a member or former
member of either the County Council or the Sound Transit Board of Directors.
The members of the mediation board shall be individuals with requisite skills and
experience appropriate to resolution of the construction dispute. The County and
Sound Transit may recommend one or more persons to be appointed to the
mediation board but all three members shall be approved by both the County and
Sound Transit. The County and Sound Transit shall submit the issues to the
mediation board, which shall make recommendations for resolution of the issues
within thirty (30) Calendar Days after the submission date. The mediation
board’s recommendations shall be advisory and not binding on the County and

Sound Transit but shall be given due consideration by said parties in attempting
to resolve the issues presented.
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933 Process for Developing Agreement

If the County and Sound Transit have not executed said Closure Period
Construction Agreement by January 31, 2003, the County and Sound Transit
shall establish a mediation board comprised of three persons, none of whom
shall be employed by the County or Sound Transit, and none of whom shall be a
member or former member of either the County Council or the Sound Transit
Board of Directors. The members of the mediation board shall be individuals
with requisite skills and experience appropriate to resolution of the remaining
issues in the development of the Closure Period Construction Agreement. The
County and Sound Transit may recommend one or more persons to be
appointed to the mediation board but all three members shall be approved by
both the County and Sound Transit. The County and Sound Transit shall submit
the remaining issues to the mediation board, which shall make recommendations
for resolution of the issues within thirty (30) Calendar Days after the submission
date. The mediation board’s recommendations shall be advisory and not binding
on the County and Sound Transit but shall be given due consideration by said
parties in attempting to resolve the issues presented. The negotiated Closure
Period Construction Agreement shall be executed by the King County Director of
Transportation and the Sound Transit Executive Director. If the Closure Period
Construction Agreement is not executed by March 31, 2003 (or by the date of an
extension agreed to by the County’s Director of Transportation and Sound

Transit's Executive Director), concurrent with the O&M Agreement referred to in
Section 16.0, then the provisions of Section 19 for Sound Transit to purchase the
Tunnel shall apply.

9.4 Amendments to the Closure Period Construction Agreement

Upon Sound Transit's completion of final design for the Closure Period
Construction Work, representatives of the County and Sound Transit shall review
the scope and other terms of the Closure Period Construction Agreement and
make such revisions as are necessary. Such amendments, and any other
amendments that may be necessary prior to or during implementation of the
Closure Period Construction Agreement, may be executed by the County's
Director of Transportation and Sound Transit's Executive Director.

10.0 DOWNTOWN SEATTLE TRAFFIC AND STREET IMPROVEMENTS

10.1 Conditions Precedent

Prior to the commencement of construction of the improvements contemplated in
this Section 10, Sound Transit shall have demonstrated to the satisfaction of the
County and the City that Sound Transit has executed, with the necessary

authorization of its Board, a full funding grant agreement with the FTA for the
construction of the Initial Segment.
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10.2 Required Improvements

in order to mitigate the impacts of re-routing buses from the Tunnel onto surface
streets during Closure Period Construction Work and in order to promote bus
operation and reliability on surface streets after the Tunnel is re-opened, the
Parties agree that certain surface traffic and street improvements are needed.
The Parties agree to construct, install, and implement the improvements, projects
and actions identified in the "Summary of Downtown Seattle Traffic and Street
improvements” that is attached hereto and made a part hereof as Exhibit 3. The
scope of these Improvements shall not alter or amend or be inconsistent with the
mitigation measures required under the ROD with regard to the impacts of

rerouting buses during the Closure Period. The City agrees. for purposes of any
permit the City Issues for the Closure Period Construction Work, that the

Downtown Seattle Traffic and Street Improvements shall be adequate fo mitigate
the traffic impacts of said Closure Period Construction Work. The improvements
that are specified in the following list shall be referred to as the “Primary
Mitigation Projects:”

Third Avenue peak period traffic restrictions
Fifth Avenue South transit contra-flow lane
Ninth Avenue transit contra-flow lane

Olive Way transit priority improvements
Prefontaine Place South reconfiguration.

Pap oW

10.3 Monitoring and Maintaining Bus Performance Levels on Surface Streets

It is the Parties’ intent that the Downtown Seattle Traffic and Street
Improvements will be sufficient to maintain bus service performance on surface
streets of downtown Seattle, during the Closure Period and after the Tunnel is
reopened for bus and train use, at the performance levels similar to those
existing prior to the Closure Period. The Parties hereby establish a Monitor and
Maintain Committee (“M&M Committee”) to be comprised of the designated
contacts set forth in Section 20.0, or such contact’s designated replacement or
alternate. The M&M Committee may be expanded to include participation by

other public transit agencies at the discretion of the Parties. The M&M
Committee shall conduct baseline studies of bus travel time and passenger

convenience, security, safety, and comfort during a measurement period prior to
the Closure Period (*Baseline Measurement Period”). The Baseline
Measurement Period shall be agreed upon by the project managers identified in
Section 20.0, and shall consist of at least sixty (60) Calendar Days so that the
influence of individual irregularities in bus service and other aberrations are
minimized. The Baseline Measurement Period shall be selected so as to fall as
close to the Closure Period as possible while excluding any period in which there
is a major modification of the downtown bus service schedule or significant
downtown street or utility repairs or projects. During the Closure Period and for
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one year after the Tunnel is re-opened, the M&M Committee shall continue to
monitor downtown Seattle transportation system performance and make
recommendations to the Parties to take actions to maintain said system
performance. In performing its functions, the Committee shall be directed to (a)
consult with and seek the input of downtown Seattle, Seattle neighborhoods, and
suburban stakeholders and (b) report quarterly to the City Council's
Transportation Committee regarding the performance of the downtown
transportation system and regarding the Committee’s consultation with the
various stakeholders.

10.4 Changes to Exhibit 3

An amendment to Exhibit 3 that relates to any of the Primary Mitigation Projects
must be approved by the Sound Transit Board and the legislative authorities of
the County and the City. Other amendments to Exhibit 3 may be made by written
agreement of the Director of the County’s Department of Transportation,

Executive Director of Sound Transit, and the City Traffic Engineer or their
respective designee(s).

10.5 Design and Construction Responsibilities and Costs

10.5.1 The Party that is responsible for implementing or completing a Downtown
Seattle Traffic and Street Improvement shall be responsibie for all aspects of
designing, constructing, and/or implementing such improvement or contracting
for the design, construction or implementation of such improvement. The Parties
shall enter into agreements with each other for each project to further refine their
responsibilities with regard to scope, schedule, payments or reimbursements,
and other necessary terms.

10.5.2 Each of the Parties shall provide the other Parties a timely opportunity to
review and comment on the designs, plans, and specifications for those

Downtown Seattle Traffic and Street Improvements that it is responsible for
constructing and/or implementing.

10.5.3 The Parties agree that whichever of the Parties is responsible for making
an improvement is required to obtain all required licenses, easements, and
permits for construction and implementation. Consistent with the April 20, 1998
Memorandum of Agreement for Intergovernmental Cooperation for the Central
Link Light Rail Transit Project and supplements thereto, the City shall expedite
the issuance and granting of all City-required licenses, easements and permits in
order to facilitate completion of the Downtown Seattle Traffic and Street

Improvements. The Parties shall diligently perform their tasks as specified in
Exhibit 3.

10.5.4 a. Exhibit 3 specifies the maximum amounts that the County and the City
shall be required to pay for a Downtown Seattle Traffic and Street Improvement
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that is one of their responsibilities to implement. Sound Transit shall be
responsible for all actual design, permitting, implementation and construction
costs associated with the other Downtown Seattle Traffic and Street
Improvements in said Exhibit.

b. Exhibit 3 also provides for a contingency fund that will be established by
Sound Transit. The M&M Committee shall be responsible for managing the
contingency fund specified in Exhibit 3 and if the cost of a City or County
improvement exceeds the maximum cost set forth in said exhibit, the M&M
Committee shall direct Sound Transit to use said contingency fund to reimburse
the County and the City to cover such excess costs. If the contingency fund is
exhausted before the improvements in Exhibit 3 have been completed, the M&M
Committee shall propose amendments to the Exhibit. If money remains in the
contingency fund after the improvements in Exhibit 3 have been completed and

the City and County costs have been fully reimbursed, Sound Transit may use
said remaining balance at its discretion.

10.6 Ownership and Maintenance

The party designated as the party to own and maintain a Downtown Seattle
Traffic and Street Improvement shall provide ongoing maintenance, repair, and

replacement of said improvement at no cost to the other two parties except as
either or both of them otherwise agree.

10.7 Minimum Duration of Traffic and Street Improvements

The Downtown Seattle Traffic and Street Improvements shall remain in place and

in effect until at least one year after light rail revenue service is commenced in
the Tunnel.

10.8 City Modification or Removal of Traffic and Street Improvements

Atfter the completion of said one year period and until such time as Sound Transit
operates light rail service to Northgate Station, the City may modify or remove
the Downtown Seattle Traffic and Street Improvements, or any portion thereof,
only if such modification or removal is within the City’s authority and will not
degrade downtown bus service performance levels with regard to bus travel time
and passenger convenience, security, safety, and comfort.

Prior to implementing or requiring any modification to or removal of the Primary
Mitigation Projects that may potentially result in such degradation, the City’s
Mayor and City Council shall timely confer with the County Executive and County
Council and Sound Transit and allow them a full opportunity to review and
comment on such proposed change or removal. Prior to implementing changes
to or removal of any other Downtown Seattle Traffic and Street Improvements
that may result in such degradation, the City Traffic Engineer shall timely confer
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with the Director of the County’s Department of Transportation and Executive
Director of Sound Transit and allow them a full opportunity to review and
comment on such proposed change or removal.

10.9 Agreed Modification or Removal of Traffic and Street Improvements

A modification to or removal of any Primary Mitigation Projects may occur at any
time upon agreement approved by the Sound Transit Board and the legislative
authorities of the County and the City. Modification to or removal of other
Downtown Seattle Traffic and Street Improvements may occur at any time upon
the written agreement of the Director of the County's Department of

Transportation, Executive Director of Sound Transit, and the City Traffic
Engineer.

11.0 BUS RELATED COSTS ASSUMED BY SOUND TRANSIT
11.1 Increased Operating Costs Arising From Tunnel Closure

In order to compensate the County for additional operating costs of bus routes
serving downtown Seattle during the Closure Period, Sound Transit shall pay the
County an annual amount of $1.15 million. The first payment due pursuant to this
section shall be adjusted by the percentage change that occurred in the CPI for
the period that most closely corresponds to the period between September 1,
2004 and the first annual payment. Subsequent payment amounts shall be
adjusted by the percentage change that occurred in the CPI during the period
that most closely corresponds to the period between the date the last payment
was due to the date such subsequent payment is due. The first annual payment
shall be due on the Closure Date. Subsequent payments shall be due on that
same date each year until the date when County buses resume operating in the

Tunnel. Payment for any partial year of Tunnel closure shall be pro-rated based
upon the portion of the year in which the Tunnel is closed.

11.2 County Activities to Suppon Light Rail Construction

The County shall complete the Bus Stop and Layover, Trolley Infrastructure and
Service Information activities identified in Exhibit 4. Exhibit 4 may be changed by
agreement of the County Transit General Manager and Sound Transit Light Rail
Director. The County shall manage the work described in Exhibit 4 within the
specified budget Any savings in Bus Stops and Layover, and Service
Information shall be applied to any increased costs for Trolley Infrastructure. In
the event the cost of Trolley Infrastructure exceeds the amount shown and any
savings, Sound Transit shall reimburse the County for the excess expenditures.

Sound Transit shall reimburse the County for the actual costs the County incurs

to conduct other work and activities not identified in Exhibit 4 if such work or
activity is requested by Sound Transit or its contractor(s), or required by cities or
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other permitting agencies or jurisdictions if such requirements are related to
Sound Transit's construction activities.

In the event Sound Transit constructs extensions to its light rail system beyond
the Initial Segment, Sound Transit shall reimburse the County for its actual costs
of performing work at other locations, similar to the work at the locations
described in Exhibit 4.

11.3 Construction-Related Delay of County Buses

Sound Transit shall utilize its best efforts to avoid or minimize delays to normal
bus operations as a result of Initial Segment light rail construction activities, both
in downtown Seattle and elsewhere. Those best efforts shall include, at a
minimum, imposing requirements in contract special provisions upon light rail
construction contractors for:

a. Maintenance of normal bus flows past construction sites by
keeping traffic lanes open, providing detour lanes, using

flaggers, or similar methods as appropriate at each particular
site; and

b. Coordination and advance planning with Sound Transit’s
CM and the County’s and City's staff in connection with
changes that may be necessary to bus routes, lane usage,
bus stop locations, trolley wire relocations, or other changes

affecting normal bus operations as a result of construction
activities.

Notwithstanding Sound Transit’s best efforts, it is expected that construction-related
delays arising from the development of the Initial Segment will result in the County
incurring costs from adding bus trips to the schedule, whether for a single instance,
an entire service change period or longer; and/or the provision of more than normal
street supervision of bus operations, whether on an overtime basis or by adding
shifts. Accordingly, Sound Transit shall pay a total of $550,000 to the County in
payments to be made on or before the following dates in general compensation for
the County’s added costs due to Initial Segment construction-related delays.

December 31, 2004 $100,000
December 31, 2005 $125,000
December 31, 2006 $125,000
December 31, 2007 $125,000
December 31, 2008 $ 75,000

Provided, however, said amounts are not intended to compensate the County for its
added costs due to construction related delays that may arise from Sound Transit's
development of extensions to its light rail system beyond the Initial Segment. The
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County and Sound Transit anticipate that a future agreement will address any
payments for such delays.

11.4 Bus Service Planning

The County’s service planning activities and the review of transit facility designs
related to light rail between Northgate Station and South 200™ St. Station
undertaken between January 1, 2003 and December 31, 2009 to support
connection of its bus service to Sound Transit's light rail service shall not be
subject to reimbursement, notwithstanding the provisions of the Memorandum of
Understanding Establishing a Cooperative Relationship Between the Central
Puget Sound Regional Transit Authority and King County as they may relate to

these activities.

12.0 SOUND TRANSIT SERVICE IN THE TUNNEL AFTER CLOSURE PERIOD

12.1  Sound Transit Use of the Tunnel

Upon reopening of the Tunnel after the Closure Period, Sound Transit’s light rail
and regional express bus services may be regularly scheduled to operate in the
Tunnel in accordance with the terms of this Agreement and an executed

Operation and Maintenance (“O&M agreement”) and subject to the following
maximum allocations:

Regularly scheduled 10 trains per hour each
light rail service direction
Regularly scheduled 10 buses per hour each
regional express bus service direction.

The County will provide for Sound Transit's light rail and bus use of the Tunnel at
the above levels subject to system, structural or other failure/damage and
operational disruptions or interferences. Accordingly, the County and Sound
Transit agree that nothing in this Agreement shall be construed as creating any
liability or obligation on the part of the County for lost revenues or any other
consequences or costs arising from the unavailability of the Tunnel for use by
light rail or regional express bus service as a result of such interferences or
disruptions. The respective obligations of the County and Sound Transit in the

event of temporary and long term Tunnel unavailability shall be addressed in the
O&M agreement contemplated in Section 16. '
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12.2 Reduction/Elimination of Bus Use

a. If either party determines that, as a result of operational problems in the
Tunnel, including but not limited to, those arising from increased train operation,
fewer total bus trips can be accommodated in the Tunnel, representatives from
the County and Sound Transit shall meet to determine the number of County bus
trips to be removed and the County service change date on which such removal
would take effect. Each party shall provide the other with at least one hundred

eighty (180) Calendar Days advance notice of any need for the County to remove
any of its bus trips from the Tunnel.

b. To the extent County bus trips in the Tunnel are reduced below fifty (50) bus
trips per hour in each direction, the County’s percentage shares of the following
costs, as set forth in their respective sections or agreements, shall be decreased
and Sound Transit's percentage shares shall be increased, according to the

Schedule of Percentage Contributions attached hereto and made a part hereof
as Exhibit 5.

(1) debt service (Section 14.3.b)

(2) payments under an amortization schedule for Common Elements
(Section 15.3, 4 and 5)

(3) payments under an amortization schedule for Bus Elements (Section
15.6)

(4) those costs under the O&M Agreement for which the County pays a
percentage share as contemplated by Section 16.4.i

c. If at any point in time the number of County bus trips in the Tunnel is reduced
in accordance with subsection (a) above to less than thirty (30) buses per hour in
each direction, the County may, at its sole discretion, remove all County bus
service from the Tunnel. Before providing Sound Transit with notice that it
intends to remove all County bus trips from the Tunnel, the County shall first
confer with Sound Transit. After such discussion, the County may then remove
all of its buses by providing Sound Transit three hundred sixty-five Calendar
Days advance notice. In such event, Sound Transit's percentage share shall
increase to 100% of the debt service and those costs under the O&M Agreement
for which the County pays a percentage share; Section 15 shall be deemed
amended to require Sound Transit to reimburse the County monthly for the
County’s actual costs in making all capital repairs/replacements; and any
remaining payments on an amortization schedule for Common Elements and Bus

Elements shall become immediately due and payable, in their entirety, by Sound
Transit.
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13.0 LOCAL IMPROVEMENT DISTRICT
13.1 Background and Notice of Any Proposed Reassessment

A local improvement district (“LID”) encompassing properties specially benefited
by the Tunnel and related projects was established by Metro. As successor to
Metro, the County has administered and shall continue to administer the local
improvement district and collect and retain the special assessments. The County

shall give timely notice to Sound Transit of any public proceeding regarding any
proposed reassessment regarding the LID.

13.2 Indemnification

Sound Transit shall defend, indemnify and hold harmiless the County, its officials
and employees from and against any and all claims, damages, costs, expenses
(including reasonable attorney fees), demands, defenses, administrative appeals,
causes of action, protests, grievances, and lawsuits (collectively referred to as
“Claims”) in which it is claimed or alleged that the construction of the Tunnel to
enable use by light rail and bus operations, the rerouting of buses to surface
streets, Sound Transit’s activities, or use and/or modification of the Tunnel or any
other action taken pursuant to this Agreement impacts the validity, lawfulness, or
collection of the special assessments and/or requires a refund of said
assessments, compensation for the taking of property, and/or other payment.

Sound Transit’s obligations under this section shall extend, but not be limited to,

indemnifying and compensating the County for any assessments that must be
refunded and/or that would have been collected but for such Claims. Sound

Transit's obligations under this section shall not extend to Claims based solely
on: 1) any procedural defects on the part of the County in the creation of the local
improvement district or in reassessing the properties in the district; or 2) County
clerical errors in processing assessment payments.

14.0 BONDS, TAX COVENANT AND DEBT SERVICE PAYMENTS
RELATED TO ORIGINAL TUNNEL DEVELOPMENT

14.1 Bonds

Bonds were originally issued in 1986 and 1989 to fund the Downtown Seattle
Transit Project and Tunnel construction. Refunding bonds have been
subsequently issued (as authorized by Municipality of Metropolitan Seattle
Resolutions No. 4937 and No. 6538 and King County Ordinance No. 13128).
The original bonds and any and all refunding bonds are hereinafter referred to as
the “Bonds.” The County shall retain responsibility for making the required debt
service payments for the Bonds but Sound Transit shall contribute to said
payments as set forth below. Sound Transit assumes no obligation for payment
to bondholders or any obligations under the bonds.
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14.2 Tax Exemption of Bonds

Sound Transit covenants that it will not take or permit to be taken on its behalf
any action that would adversely affect the exemption from federal taxation of the
interest on the Bonds. Sound Transit will take, or require to be taken, such acts
as may reasonably be within its ability and as may from time to time be required
under applicable law to continue the exemption from federal income taxation of
the interest on the Bonds as requested by the County.

14.3 Debt Service Payments for the Bonds

a. Given the County’s substantial investment in developing and maintaining the

Tunnel in its current condition and given the County’s willingness, in accordance
with Section 12, to permit Sound Transit's light rail and regional express bus

services to benefit from an already existing facility, Sound Transit agrees to make
payments equivalent to a percentage of the County’s six-month payments of debt
service for the Bonds, as set forth in Exhibit 6, or as such payment dates may be
changed from time to time to reflect the County’s re-financing of the Bonds. The
first reimbursement payment by Sound Transit shall be reduced pro rata by the
number of Calendar Days in the preceding six-month period during which buses
were still operating in the Tunnel.

b. Sound Transit's percentage shares of said debt service payments shall be as
follows:

for payments due before the Closure Period: 0%
for payments due during the Closure Period: 100%

for payments due after the Closure Period but
before the start of light rail service simulation 17%

for payments due after the Closure Period and
light rail revenue service simulation has commenced: 40%

After light rail revenue service simulation has commenced, Sound Transit's
percentage share of the County’s debt service payments shall be increased as
provided in Section 12.2(b). Sound Transit's reimbursement for the first debt
service payment due after the County service change that changes its
percentage share shall be calculated pro rata: at the old rate for those Calendar
Days during the preceding period prior to the service change; and at the new rate

for those Calendar Days after the service change date.
¢. Upon the earlier of Sound Transit extending passenger light rail revenue

service to Northgate Station or January 1, 2016, Sound Transit shall reimburse
the County for 100% of each of the County’s subsequent debt service payments
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consistent with the schedule in Exhibit 6. Provided, however, if the County and
Sound Transit determine that it is still feasible to safely and efficiently operate
some buses in the Tunnel at such time, the County may, at its sole discretion, opt
to continue operating buses in the Tunnel and Sound Transit's 100%
reimbursement of debt service shall be reduced by 6% for each five County
buses operated per hour in each direction. Sound Transit's reimbursement for
the first debt service payment due after the date or event that changes its
percentage share shall be calculated pro rata: at the old rate for those Calendar

Days during the preceding period prior to the change date or event; and at the
new rate for those Calendar Days after the change date or event.

d. Sound Transit shall wire transfer its reimbursement to the County’s account
by the close of business on the dates set forth in Exhibit 6, or as such payment
dates may be changed from time to time to reflect the County’s re-financing of

the Bonds.

e. Sound Transit’s contributions to the County’s debt service payments as set
forth in Exhibit 6 will be reduced to reflect its appropriate shares of the savings of
any County refunding of the Bonds. Without obtaining the prior concurrence of
Sound Transit, the County will not deviate from a policy of obtaining
approximately level annual debt service savings when refunding the Bonds. In
no event shall any of Sound Transit's annual contributions to the County’s debt
service payments increase beyond the levels shown in Exhibit 6 as a result of
any such refunding of the Bonds.

f. Sound Transit shall have the option, in its sole discretion, to prepay its
contributions toward debt service payments in whole or in part. At any time after
closure of the tunnel, Sound Transit may make a lump sum payment to the
County for all or a portion of the outstanding principal on the bonds plus accrued
interest on the principal since the last debt service payment date. The County
will apply any such lump sum payment received to the retirement or defeasance
of a portion of the Bonds and Sound Transit's contributions to the County’s debt
service payments as set forth in Exhibit 6 shall be reduced to reflect the full
impact of such retirement or defeasance on future debt service payments. The

County will solicit advice from Sound Transit in the selection of the maturities of
the Bonds to be retired or defeased.

15.0 CAPITAL REPAIRS/REPLACEMENTS AFTER EXECUTION OF THIS
AGREEMENT

15.1 General
Sound Transit acknowledges that the Tunnel is made available for modification
and operation of its service on an “as is” and “with all faults” basis. The Tunnel

will have been functioning for seventeen years when Sound Transit plans to
commence construction of the light rail improvements in 2007. In order to remain
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useful as a public transportation facility for an extended period for both bus and
light rail operations, the Tunnel may require capital repairs or replacement work,
some of which may be needed before, and some of which may be performed as
part of, the Closure Period Construction Work. In addition, the Tunnel may
require capital repairs or replacement work due to unforeseen failure or damage.
Upon the execution of this Agreement, the County and Sound Transit agree to
share the responsibility for capital repairs/replacements needed to preserve the
Tunnel in good working order as set forth in this Section and in the O&M
Agreement contemplated in Section16. Notwithstanding the provisions of this
Section, however, nothing in this Agreement shall be construed as requiring the
Counly to undertake capital repair/replacement work with an estimated cost of $5
million or more.

15.2 Light Rail Elements

If for any reason, a Light Rail Element requires capital repair/replacement work
after the Closure Period, the County shall undertake the design and construction
of the necessary work in accordance with the O&M Agreement. Except in
emergencies, the County shall inform Sound Transit in advance of undertaking
the work and their representatives shall meet to discuss the nature of the work
and the estimated cost. Except in cases of emergency, no work for which Sound
Transit is financially responsible shall be performed without Sound Transit’s prior
approval, which shall not be unreasonably withheld or delayed. Sound Transit
shall reimburse the County monthly for 100% of the costs as they are incurred.

The County shall submit a monthly invoice to Sound Transit, which shall pay said
invoice within thirty (30) Calendar Days.

15.3 Common Elements

15.3.1 If for any reason, a Common Element requires capital repair/replacement -

work either prior to or after the Closure Period, the County shall undertake the
design and construction of the necessary work in accordance with the O&M
Agreement, subject to the appropriation of sufficient funds by the County Council.
Except in emergencies, the County shall inform Sound Transit in advance of

undertaking the work and their representatives shall meet to discuss the nature
of the work and the estimated cost.

15.3.2 The County and Sound Transit have agreed that certain Common
Modifications shall be designed, constructed and paid for as part of the Closure
Period Construction Work. A list of such Closure Period Common Modifications
shall be developed and approved by the Technical Steering Committee under
Section 7. If during the Closure Period, an unlisted Common Element requires
capital repair/replacement work, and it is not due to construction-related damage
or other cause that is the responsibility of Sound Transit under the Construction
Agreement contemplated by Section 9.3, the work shall be treated like a pre-
Closure Period capital repair/replacement of a Common Element.
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15.4. Amortization Schedule for Pre and Post Closure Period Work on Common
Elements

15.4 1 The actual cost of capital repair/replacement work on a Common Element
prior to or after the Closure Period shall include, but is not limited to, all costs
related to design, permitting, property interest acquisition, demolition,
construction and project management. The actual cost shall be reduced by any
payments received from grant funds, insurance proceeds or sources other than
the County or Sound Transit for repair/replacement of a Common Element.

15.4.2 The County shall track and report monthly expenditures for capital
repair/replacement work on Common Elements occurring after execution of this
Agreement. At the end of each month, interest will be calculated on said
cumulative expenditures at the then-current rate for the County investment pool
and shall be added to the actual project costs for any project that has a
construction duration greater than six months. The actual costs including such
capitalized interest (“final cost”) of each Common Element shall be calculated by
the County as of the date of final acceptance; provided, however, if the County
has not determined the final cost of the project, including, but not limited to, the
cost of resolving claims arising out of the project, by the date of final acceptance
of a Common Element, an estimated cost will be used as the basis for
establishing the amortization schedule as provided below. Said schedule shall
then be modified to reflect the final cost once it has been determined.

15.4.3 The County shall develop a schedule of payments that amortizes the final
cost of each Common Element, plus capitalized interest, for any project that has
a construction duration greater than over six months, over the improvement's
useful life, commencing with final acceptance. The length of an improvement's
useful life shall be determined by mutual agreement of the County and Sound
Transit using standard accounting criteria. The interest rate scale to be used to
develop the amortization schedule appropriate for the improvement’s useful life
shall be the Option-Adjusted Spread Yields for AA General Obligation Municipal
Bonds published by Bloomberg (or other financial service agreed upon by the
County and Sound Transit) as of the project completion date. Payments shall not
be more frequent than quarterly, but the timing of all payments under the various

Common Element schedules may be coordinated and changed into quarterly
payments.

15.4.4 The County and Sound Transit have attached hereto and made a part

hereof as Exhibit 7, an illustrative example of how to create an amortization
schedule for each of two Common Elements.
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15.5 Sharing Costs of Pre- and Post-Closure Period Work on Common
Elements

15.5.1 The County shall pay the up-front actual costs of each repair/replacement
of a Common Element before or after the Closure Period Work, provided the cost
for any given project is not estimated to exceed $5 Million. Depending on an
improvement’s date of final acceptance, the amortization schedule could
commence on a date before, during or after the Closure Period. Sound Transit
shall make a consolidated quarterly payment to the County for all payments due
for its share of Common Element improvement equal to its then current share of
contributions to debt service payments under Section 14.3.b. Sound Transit's
obligations to make contributions toward Common Element improvements shall
begin at the commencement of the Closure Period. Provided, however, Sound
Transit's percentage share of each payment on the amortization schedule may
be increased as provided for in Section 12.2.

15.5.2 If the actual costs of repairing or replacing a Common Element before or
after the Closure Period are estimated to exceed $5 Million, the County and

Sound Transit shall meet to determine the method by which such work will be
financed and the costs shared over time.

1553 In the event the Tunnel is conveyed to Sound Transit, all remaining
payments under the amortization schedules shall be accelerated and Sound
Transit shall pay its applicable share of same as of the date of the conveyance.

15.6 Bus Elements

15.6.1 In the event the Technical Steering Committee agrees that there
are Bus Elements in the Tunnel after the Closure Period, the County shall
undertake the design and construction of any capital repair/replacement work
necessary for such elements in accordance with the O&M Agreement, subject to
the appropriation of sufficient funds by the County Council. Except in
emergencies, the County shall inform Sound Transit in advance of undertaking
the work and their representatives shall meet to discuss the nature of the work
and the estimated cost. Except in cases of emergency, no work for which Sound
Transit is financially responsible shall be performed without Sound Transit’s prior
approval.

15.6.2 The actual cost of capital repair/replacement work on a Bus
Element after the Closure Period shall include, but is not limited to, all costs
related to design, permitting, property interest acquisition, demolition,
construction and project management. The actual cost shall be reduced by any
payments received from grant funds, insurance proceeds or sources other than
the County or Sound Transit for repair/replacement of a Bus Element.
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15.6.3 The County shall track and report monthly expenditures for capital
repair/replacement work on Bus Elements occurring after execution of this
Agreement. At the end of each month, interest will be calculated on said
cumulative expenditures at the then-current rate for the County investment pool
and shall be added to the actual project costs for any project that has a
construction duration of greater than six months. The actual costs including such
capitalized interest (“final cost”) of each Bus Element shall be calculated by the
County as of the date of final acceptance; provided, however, if the County has
not determined the final cost of the project, including, but not limited to, the cost
of resolving claims arising out of the project, by the date of final acceptance of a
Bus Element, an estimated cost will be used as the basis for establishing the

amortization schedule as provided below. Said schedule shall then be modified
to reflect the final cost once it has been determined.

15.6.4 The County shall develop a schedule of payments that amortizes
the final cost of each Bus Element, plus capitalized interest for any project that
has a construction duration greater than six months, over the improvement's
useful life, commencing with final acceptance. The length of an improvement's
useful life shall be determined by mutual agreement of the County and Sound
Transit using standard accounting criteria. The interest rate scale to be used to
develop the amortization schedule appropriate for the improvement'’s useful life
shall be the Option-Adjusted Spread Yields for AA General Obligation Municipal
Bonds published by Bloomberg (or other financial service agreed upon by the
County and Sound Transit) as of the project completion date. Payments shall not
be more frequent than quarterly, but the timing of all payments under the various

Bus Element schedules may be coordinated and changed into quarterly
payments.

15.6.5 The County shall pay the up-front actual costs of each
repair/replacement of a Bus Element after the Closure Period Work, provided the
costs for any given project is not estimated to exceed $5 Million. Sound Transit
shall pay to the County 17% of each payment that is due pursuant to each Bus
Element's amortization schedule. Provided, however, Sound Transit's
percentage share of each payment on the amortization schedule may be
increased by 8.3% for each five County buses removed as provided in Section
12.2(b). Sound Transit obligations to make contributions toward Bus Element
improvements shall begin with the commencement of the Closure Period.

1566 If the actual costs of repairing or replacing a Bus Element is
estimated to exceed $5 Million, the County and Sound Transit shall meet to

determine the method by which such work will be financed and the costs shared
over time.

15.6.7 - In the event the Tunnel is conveyed to Sound Transit, all remaining
payments under the amortization schedules shall be accelerated and Sound
Transit shall pay its applicable share of same as of the date of the conveyance.
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15.7 Prepayment

15.7.1 Sound Transit shall have the right, in its sole discretion, to prepay any or
all of its obligations due the County for Common Eiement improvements or Bus
Elements given Sound Transit’s then applicable percentage share. On any
quarterly payment date, Sound Transit shall have the right to make a lump sum
payment, equal to its share of the outstanding depreciated value of Common
Element improvements and/or Bus Elements, plus accrued interest since the last
quarterly payment date. Provided, however, such prepayment shall not release’
Sound Transit from the differential between such pre-paid shares and the actual
shares that may subsequently become due on an element’s amortization
schedule if Sound Transit's percentage share increases.

15.8 Indemnification and Insurance

The County and Sound Transit shall develop, as part of the O&M Agreement, a
program for indemnification, self-insurance, insurance and adjusting/defending
liability claims arising out of the design and construction of repairs/replacement
work undertaken under this Section 15.

16.0 POST-CLOSURE OPERATION AND MAINTENANCE OF TUNNEL,
RELATED FACILITIES AND ENTIRE LIGHT RAIL SYSTEM

16.1 Tunnel Control Center

The Tunnel and the Merge Zone and the Tunnel Annex, and the movement of
both trains and buses within them, shall be controlled by the County through
connections and equipment to be installed at its Control Center location in the
Exchange Building, unless an alternate location is agreed to otherwise after
completion of the study referred to below. The terms and cost of operating and

maintaining said function at the County’s Control Center shali be covered in the
O&M Agreement discussed in this Section.

16.2 Bus and Rail System Control Centers Co-Location Study

The County and Sound Transit recognize that there may be mutual benefits to
co-locating their entire system control centers, including the Tunnel Control
Center, at the proposed Sound Transit light rail maintenance facility or at another
site near the rail alignment. Each of these two parties agrees, at its own
expense, to designate personnel to jointly study the costs and benefits of such
co-location and possible co-location sites and prepare a joint report by August 1,
2002 for their respective governing boards to consider.
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16.3 General

The County and Sound Transit agree to work together to develop the terms of a
written O&M Agreement under which the County, its employees and its
contractors shall operate and maintain ali structures, systems, equipment and
other elements of (a) the Tunnel, the Tunnel Annex, the Tunnel Merge Zone and
the Tunnel Control Center following final acceptance of the Closure Period

Construction Work; and (b) the light rail system. Said O&M Agreement shall be
developed and refined over time as follows:

16.4 O&M Agreement

The County and Sound Transit shall work together to develop an O&M
Agreement that shall include, to the extent possible at the time, all necessary
terms and conditions. Each party shall be responsible for its own expenses in
preparing the O&M Agreement. Said O&M Agreement shall, at a minimum,
include the following terms or be consistent with the following principles.

a. recognition that the Sound Transit Board shall be responsible for establishing
policies for its light rail system including but not limited to the setting of fares,
annual budget, proof of payment enforcement levels, fare evasion
procedures/penalties, code of conduct outside of the Tunnel, regular and special
event train service levels, the appearance of light rail vehicles and the

frequencies and levels of maintenance services for vehicles and facilities other
than the Tunnel.

b. a scope of work that specifies, in detail, all the tasks and activities required for
start-up of the light rail system including, but not limited to, training of personnel
and testing of facilities, systems, equipment and vehicles.

c. a scope of work that specifies, in detail, all the tasks and activities which are
required for operation of the Tunnel, the Tunnel Annex, the Merge Zone and the
Tunnel Control Center, including but not limited to directing and communicating
with the operators of trains and buses, monitoring of systems through the System
Control and Data Acquisition (SCADA) equipment, routine inspections,
communicating with the public, servicing ticket vending machines, providing train
and bus service information to the public, security, purchasing electrical power,
water, sanitary and storm sewer, telephone and any other utility service. and
managing any contracts with third parties for advertising, concessions or
vending.

d. a scope of work that specifies, in detail, all the tasks and activities required for
maintenance of the Tunnel, the Tunnel Annex, the Merge Zone and the Tunnel

Control Center, including but not limited to the frequency and level of such
maintenance.
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e. a scope of work that specifies, in detail, all the tasks and activities required to
operate the light rail system and implement the Tunnel Joint Operations Plan,
dated January 31, 2002 as revised from time to time, including but not limited to,
the frequency and number of trains to be operated, communications and control,
monitoring of systems through the System Control and Data Acquisition
(SCADA) equipment, customer assistance, service planning, safety and security,
fare collection and proof of payment, purchasing electrical power, water, sanitary
and storm sewer, telephone and any other utility service, managing any contracts
with third parties for advertising, concessions or vending, and ali related
supervision and management.

f. a scope of work that specifies, in detail, all the tasks and activities required to
maintain the facilities, systems, equipment and vehicles of the light rail system,
including the frequency and level of such maintenance.

g. an obligation on the part of Sound Transit to provide all facilities, systems,
equipment and vehicles necessary to operate and maintain the light rail system.

h. a provision for the County, upon notice to Sound Transit, to provide for non-

Tunnel capital repairs/replacements of the light rail system’s facilities, systems,
equipment and vehicles.

i. a cost formula and method of payment that includes, but is not limited to,
provision for Sound Transit to reimburse the County for the following percentages
of the County’s actual costs, with detailed cost accounting similar to that provided

in the current regional express bus services agreement between the County and
Sound Transit:

100% of the actual costs of start-up activities;

100% of ihe actual costs of maintaining the entirety of the Tunnel Annex

and the Light Rail Elements in or on the Tunnel, the Tunnel Merge Zone,
the Tunnel Control Center and related facilities;

40% of the actual costs of maintaining the Common Elements in the

Tunnel, the Tunnel Merge Zone, the Tunnel Control Center and related
facilities;

100% of the actual costs of maintaining the Light Rail System other than
Tunnel, the Tunnel Annex, the Tunnel Merge Zone, and the Tunnel
Control Center;

40% of the actual costs of operating the Tunnel, the Tunnel Annex, the
Tunnel Merge Zone, and the Tunnel Control Center,
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100% of the actual costs of operating the light rail system other than the
Tunnel, the Tunnel Annex, the Tunnel Merge Zone, and the Tunnel
Control Center;

100% of the actual costs of repairing/replacing the Light Rail System’s
facilities, vehicles and equipment other than the facilities noted above.

17% of the actual costs of maintaining Bus Elements in the Tunnel and the
Tunnel Merge Zone.

j- a provision that Sound Transit reimburse the County for any additional costs
created by light rail testing prior to revenue service simulation.

k. a provision for increasing the 40% Sound Transit shares in accordance with
Section 12.2(b) as County buses are removed from the Tunnel.

1. a provision that Sound Transit shall have meaningful input into the County’s
personnel functions involved in the provision of light rail operations and
maintenance

m. an insurance program that includes the most cost-effective means of insuring
the risk of physical damage to the Tunnel, the Tunnel Merge Zone, the Tunnel
Annex, and the Tunnel Control Center, and the contents thereof. The County and
Sound Transit shall share the cost of insurance premiums according to the
method for allocating the maintenance costs of said facilities. To the extent the
insurance program does not cover the risk of physical damage to said facilities,
the capital repairs/replacement provisions of Section 15.0 shall apply and
determine the sharing of any uninsured costs.

n. an insurance program that includes the most cost-effective means of insuring
and self-insuring the risk of physical damage to all the other facilities, vehicles
and equipment in the light rail system not referenced above in Section16.4.m.

Sound Transit shall be responsible for 100% of the costs of said insurance and
self-insurance program.

o. a program for self-insuring, insuring and adjusting/defending liability claims
arising out of the operation and maintenance of (a) the entire light rail system
including, but not limited to, the Tunnel, the Tunnel Merge Zone, the Tunnel
Annex, and the Tunnel Control Center facilities; and (b) the operation of bus
service within the Tunnel and the Tunnel Merge Zone and the design and
construction of the repair/replacement of Light Rail Elements, Common Elements
and Bus Elements undertaken pursuant to Section 15. The County and Sound
Transit shall share the cost of said self-insurance, insurance and claims
adjustment/defense program in a manner to be agreed upon.

p. provisions for duration and termination for material breaches.
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q. a provision that in the event the O&M Agreement expires or is terminated by
either the County or Sound Transit, either Sound Transit may opt, or the County
may require Sound Transit, to acquire the Tunnel. In such event, the party
triggering the acquisition shall provide the other and the City with three hundred
sixty-five Calendar Days advance notice and the Parties shall develop an
acquisition agreement. The terms of said acquisition agreement shall include,
but are not limited to, the consideration to be paid to the County and the date of
the transfer to Sound Transit and the responsibility for maintenance, repairs, and
replacement of Tunnel elements.

16.5 Process for Developing O&M Agreement

Either the County or Sound Transit may request mediation at any time and, if the
0&M Agreement has not been submitted to their respective governing boards for
approval by January 31, 2003, the County and Sound Transit shall establish a
mediation board comprised of three persons, none of whom shall be employed
by the County or Sound Transit, and none of whom shall be a member or former
member of either the County Council or the Sound Transit Board of Directors.
The members of the mediation board shall be individuals with requisite skills and
experience appropriate to resolution of the remaining issues in the development
of the O&M Agreement. The County and Sound Transit may recommend one or
more persons to be appointed to the mediation board but both the County and
Sound Transit shall approve all three members. The County and Sound Transit
shall submit the remaining issues to the mediation board, which shall make
recommendations for resolution of the issues within thirty (30) Calendar Days
after the submission date. The mediation board’s recommendations shall be
advisory and not binding on the County and Sound Transit but shall be given due
consideration by said parties in attempting to resolve the issues presented. The
O&M Agreement shall be subject to approval by an enacted ordinance of the
King County Council and by an adopted resolution of the Sound Transit Board. If
the O&M Agreement is not executed by March 31, 2003 (or by the date of an
extension agreed to by the County’s Director of Transportation and Sound
Transit's Executive Director), then the provisions of Section 19 for Sound Transit
to purchase the Tunnel shall apply.

16.6 Amendment of O&M Agreement

As the Light Rail Operations Plan is further refined and upon Sound Transit’s
verification that said Plan conforms with the final design of the light rail facilities,
systems, equipment and vehicles, representatives of the County and Sound
Transit shall review the scope and other terms of the O&M Agreement and make
such revisions as are necessary. Such amendments, and any other
amendments that may be necessary prior to or during implementation of the
O&M Agreement, may be executed by the County’s Transit General Manager
and Sound Transit's Director of Light Rail.
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16.7 First Year Cost Estimates

Not later than one year prior to the commencement of start-up and other
activities under the O&M Agreement, the cost formula shall be amended to add
the actual cost estimates for the year in which said activities shall commence. An
amendment adding said cost estimates to the O&M Agreement may be executed

by the County’s Transit General Manager and Sound Transit's Director of Light
Rail.

17.0 BUS FACILITY IMPROVEMENTS ASSOCIATED WITH THE LIGHT
RAIL PROJECT

< 17.1 Cost and Completion of Improvements

Except as set forth below, Sound Transit shall be responsible for all design,
permitting, right-of-way acquisition, and construction costs associated with
completing the bus facility improvements in the locations depicted in the site
plans and summarized on the table collectively attached hereto and made a part
hereof as Exhibit 8 (“Bus Facility Improvements”), including, but not limited to,
street and sidewalk improvements at bus zones and between bus zones and light
rail station entrances, accessibility features, bus layovers, shelter footings any
non-County standard shelters and signage agreed to by the County, bus operator
restrooms and utility connections, and the foundations, poles, overhead wires
and any other structures necessary for any off-street installations of the

trolleybus electrification system. Exhibit 8 may be modified by the written
agreement of the Director of Light Rail for Sound Transit and the General
Manager of the County’s Transit Division. Sound Transit shall be responsible for
performing to the extent permitted by law, or subcontracting for the performance
of, all design, engineering, community planning, demolition, removal, production,

construction, repair, or other work necessary to complete the improvements
identified in Exhibit 8.

The County shall be responsible for providing the County’s standard bus shelters
and signage at all bus stops serving light rail stations, except where the County
has agreed in writing to provide other than its standard shelters and signage.

17.2 Review of Design and Specifications

The County shall have an opportunity to review and accept all designs,
specifications, engineering work, and estimates for completion of Bus Facility
Improvements, but such review and acceptance shall not in any way relieve
Sound Transit of its responsibilities for such work.
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17.3 Ownership of Improvements

Except for bus shelters, benches, trolley wires and associated poles and
equipment, signage, and litter receptacles installed by the County and any other
improvements as agreed to in writing, the improvements identified in Exhibit 8
shall be the property of Sound Transit, which shall be solely responsible and
liable for the ongoing maintenance, repair, and replacement of said
improvements.

17.4 Trolley Wire Extension

The County shall be responsible for the costs of extending trolleybus
electrification system in street right-of-way to the boundary of light rail stations
the County determines are to be served by County buses. As provided above,
Sound Transit shall be responsible for the costs of off-street trolley wire
relocation and installation at light rail stations.

18.0 RAINIER VALLEY TRANSIT-ORIENTED COMMUNITY DEVELOPMENT
FUND

Given the benefits and savings to the light rail project occasioned by joint
operations in the Tunnel under this Agreement, Sound Transit shall make
payments to the Rainier Valley Transit-Oriented Community Development Fund
in the amounts and on December 31 of each year listed in Exhibit 9. Provided,
however, Sound Transit shall not be required to commence such payments until
such time as (a) an entity is fully established to administer the fund and (b) an
Operating Plan for the fund has been adopted or amended by the Sound Transit
Board and the City’s legislative authority that establishes a framework for
expending the payments for the purposes described below.

Such payments shall be made to the Supplemental Mitigation Account being
established as part of the Fund. However, funds deposited by Sound Transit
according to the schedule in Exhibit 9 shall be used, within Sound Transit's
authority, to support components of transit-oriented development projects within
the Rainier Valley that serve to increase transit ridership.

19.0 SOUND TRANSIT ACQUISITION OF TUNNEL

If the County and Sound Transit have not executed the O&M Agreement, the
Closure Period O&M Agreement and the Closure Period Construction Agreement
in accordance with Section 16, 8 and 9 by March 31, 2003 (or by the date of an
extension agreed to by the County’s Director of Transportation and Sound
Transit's Executive Director), and if either the legislative authority of the County
or Sound Transit's Board acts to terminate negotiations over the terms of said
Agreements, then the County, Sound Transit and the City shali commence
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negotiations to supersede this Agreement with a Tunnel Acquisition and Joint
Operations Agreement. At such time as the Tunnel Acquisition and Joint
Operations Agreement has been fully executed, and the transfer of the Tunnel to
Sound Transit has been completed, this Agreement shall terminate. The Tunnel
Acquisition and Joint Operations Agreement shall use as its starting point the
"Downtown Seattle Transit Tunnel Transfer Agreement” of June 1, 2000. In no
event shall the obligations on Sound Transit, including, but not limited to, the
consideration paid by Sound Transit for the acquisition of the Tunnel, be greater
than that established by said transfer agreement. The timing of those Sound
Transit payments required under the agreement that are payments related to
County expenditures shall be reasonably related to the timing of said
expenditures. The Tunnel Acquisition and Joint Operations Agreement shall also
include provisions for a County option to operate bus service during periods of
exclusive bus use before light rail service begins and periods of joint operations,
including payment provisions for such option. Said Agreement shall also address
modifications to the property provisions related to Convention Place Station.

Said agreement shall also include cost savings to Sound Transit sufficient to fund
the outstanding obligations of Section 18 of this Agreement. Said Tunnel
Acquisition and Joint Operations Agreement shall be subject to approval by the
respective governing bodies of each Party. During the period of negotiation of
the Tunnel Acquisition and Joint Operations Agreement, Sound Transit and the

County agree to work together in good faith to perform their respective
obligations under this Agreement.

20.0 CONTACTS

Except as otherwise designated in this Agreement, wherever in this Agreement a
written notice is to be given or made, it will be delivered or sent by certified mail
addressed to the appropriate contact at the address listed below unless a
different address has been previously designated in writing and delivered to the

party giving such notice. Notice shall be deemed effective as of the delivery
date.

King County hereby designates as its project manager:

Deputy Transit General Manager

201 S. Jackson Street, M.S. KSC-TR-0415
Seattle, WA 98104

206-684-1614

Sound Transit hereby designates as its project manager:

Director, Light Rail

401 S. Jackson Street
Seattle, WA 98104-2826
206-398-5000
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The City of Seattle designates as its project manger:

City Traffic Engineer

Seattle Transportation

The City of Seattle

7" Floor - Municipal Building
600 4™ Ave.

Seattle, WA 98104
206-684-5097

Any party may designate a different project manager on a temporary or
permanent basis by notice to the other Parties.

21.0 FTA REQUIREMENTS

Sound Transit and the County shall jointly identify applicable FTA grant
restrictions and requirements, if any, pertaining to this Agreement and shall
jointly seek any required written FTA consent.

Sound Transit shall be responsible for all costs, repayments, charges, audit
findings, penalties, interest, reimbursements or other payments required to be
paid to the United States, FTA, or State of Washington arising from or related to
this Agreement, Sound Transit's destruction or modification of any portion of the

Tunnel, re-routing of buses to the surface streets, or use of the Tunnel for Sound
Transit's service.

22.0 INVOICING AND PAYMENT

The City and County may invoice Sound Transit as often as monthly for
reimbursable costs incurred or for any payment, fee or charge due or payable.

Unless specifically required earlier under another provision of this Agreement,
Sound Transit shall remit payment to the County and the City for any amounts
owed under this Agreement within thirty (30) Calendar Days after the due date
or, if required, after receipt of an invoice from the County or City. Any amount
unpaid after said due date shall bear interest at the Prime Rate plus two percent
(2%). In the event Sound Transit disputes an invoice received from the County
or the City, it shall promptly notify the invoicing party for consultation and
resolution. In the event the dispute cannot be resolved informally, the affected
Parties shall commence the dispute resolution process of Section 23.2.
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23.0 DISPUTE RESOLUTION
23.1 Processes Otherwise Specified

The County and Sound Transit have specifically provided in this Agreement for

resolving certain disputes including design matters and the development of other
agreements.

23.2 Dispute Resolution Measures Prior to Legal Action

In the event of a dispute between or among any of the Parties regarding this
Agreement that is not otherwise specifically provided for, the affected Parties
shall attempt to resolve the matter informally. If the Parties are unable to resoive
the matter informally it shall be forwarded for discussions by the Executive
Director of Sound Transit, the Director of the County’s Department of
Transportation and/or the City’s Director of Transportation or their respective
designee(s). If this process fails to resolve the dispute within thirty (30) Calendar
Days after referral, the Parties agree to forward the dispute to the County
Executive, Chair of Sound Transit's Board of Directors, and/or the City’s Mayor or
their respective designee(s). If this process fails to resolve the dispute within
thirty (30) Calendar Days after such referral, a party may pursue any legal
remedy available or the Parties may agree to submit the matter to mediation. If
the Parties submit the matter to mediation and the matter is not resolved, an
aggrieved party shall be entitled to pursue any legal remedy available.

24.0 RECORDS

241 Inspection

Each party shall maintain records that accurately reflect all actions taken and
services provided pursuant to this Agreement, and all direct and indirect costs
incurred in the performance of this Agreement. The Parties and the State
Auditor, and any of their representatives, shall have full access to and the right to
examine, upon reasonable notice, during normal business hours and as often as
they deem necessary, all of the Parties’ records with respect to all matters

covered by this Agreement. Such representatives shall be permitied to audit,
examine and make excerpts or transcripts from such records, and to make audits

of all Agreements, invoices, materials, payrolls, and other matters covered by or
related to this Agreement.

24.2 Retention

Copies of the records shall be furnished to the each party upon request and shall
be maintained in accordance with a work order accounting procedure prescribed
by the Division of Municipal Corporations of the State Auditor's Office. All
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documents, books, papers, accounting records, and other materials pertaining to
this Agreement shall be retained by the Parties for six years from the date of
termination or expiration of this Agreement, except in the event of litigation or
settlement of claims arising from the performance of this Agreement, in which
case the Parties agree to maintain same until all such litigation, appeals, claims
or exceptions are finally resolved.

25.0 CONDITION OF TUNNEL
25.1 County Responsibilities Prior to Closure Date

At all times after execution of this Agreement and prior to the Closure Date, the
County shall: (a) maintain all usual and necessary business records pertaining to
the Tunnel, consistent with past practices; (b) obtain Sound Transit's approval
prior to making any substantial improvement to the Tunnel, except in the case of
an emergency as provided in Section 15.0; and (c) maintain the Tunnel in its
current condition, normal wear and tear and casualty loss excepted.

25.2 “As Is” and “With All Faults”

Sound Transit has inspected the Tunnel and agrees that it is being made

available by the County for modifications and operation of Sound Transit service,
on an "AS I1S" and "WITH ALL FAULTS" basis, including, but not limited to, the

presence of any Hazardous Materials as defined in Section 1.13, underground
storage tanks or contaminated soil and/or groundwater resulting from Hazardous
Materials in the Tunnel, or the actual or threatened release, deposit, seepage,
migration or escape of Hazardous Materials in or from the Tunnel, and the
compliance or noncompliance of the Tunnel with applicable Environmental Laws
as defined in Section 1.13. Without limiting the foregoing, the County shall not
be liable to Sound Transit for claims or damages arising from any defect in the
construction of or the present condition of the Tunnel or any of its structures,

systems or other elements, whether known or unknown, or for damage by storm,
rain, or leakage or any other occurrence.

25.3 Disclaimer of Warranties

THE COUNTY DOES NOT MAKE AND SPECIFICALLY DISCLAIMS ANY
WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTY OF
MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE, WITH
RESPECT TO THE TUNNEL, AND NO OFFICIAL, EMPLOYEE,
REPRESENTATIVE OR AGENT OF THE COUNTY IS AUTHORIZED TO
STATE OTHERWISE. THE COUNTY FURTHER SPECIFICALLY DISCLAIMS
ANY WARRANTIES WITH RESPECT TO THE CONDITION OF THE TUNNEL
FOR MODIFICATION AND/OR USE BY SOUND TRANSIT OR ITS
EMPLOYEES, AGENTS AND CONTRACTORS, THE PRESENCE OF ANY
HAZARDOUS MATERIALS, UNDERGROUND STORAGE TANKS OR

60

(el



CONTAMINATED SOIL AND/OR GROUNDWATER, OR THE ACTUAL OR
THREATENED RELEASE, DEPOSIT, SEEPAGE, MIGRATION OR ESCAPE OF
HAZARDOUS MATERIALS AT, FROM OR INTO THE TUNNEL, AND
COMPLIANCE WITH APPLICABLE FEDERAL, STATE, COUNTY AND LOCAL
LAWS AND REGULATIONS, INCLUDING, WITHOUT LIMITATION, THE
ENVIRONMENTAL LAWS.

25.4 Document Inspection

Except for information that is subject to attorney-client communication or
otherwise exempt from disclosure under Chapter 42.17 RCW, the County shall

use its best efforts to provide to Sound Transit any and all documents related to
the Tunnel requested by Sound Transit.

26.0 TAXES, ASSESSMENTS AND LIENS

26.1 Taxes and Assessments

Sound Transit agrees to pay all taxes and assessments that are the result of
Sound Transit's use of the Tunnel in accordance with RCW 79.44.010.

26.2 Labor and Material Claims

Nothing in this Agreement shall be deemed to make one party the agent of the
other parties for purposes of construction, repair, alteration, or installation of
structures, improvements, equipment, or facilities. Each party acknowledges that
the others may not, and shall not, be subject to claims or liens for labor or
materials in connection with such activities by the first party.

Each party shall at all times indemnify and hold the others harmless from all
claims for labor or materials in connection with construction, repair, alteration, or
installation of structures, improvements, equipment, or facilities caused by or as

a result of any act or omission of that party, including, but not limited to, the cost
of defending against any such claims, including attorneys’ fees.

27.0. COUNTY’S RESERVATION OF RIGHT TO GRANT FRANCHISES AND
PERMITS TO THIRD PARTIES

The County reserves the right to grant any other person or entity franchises,
concessions, permits or other allowances in or on the Tunnel provided same do
not materially interfere with, or materially increase the cost of the operation of,
Sound Transit's service within the Tunnel.
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28.0 FORCE MAJEURE

The term “force majeure” shall include, without limitation by the following
enumeration, acts of Nature, acts of civil or military authorities, fire, terrorism,
accidents, shutdowns for purpose of emergency repairs, lockouts, strikes, and
any other labor, civil or public disturbance, inability to procure required
construction supplies and materials, delays in environmental review, permitting,
or other environmental requirement or work, delays as a result of legal or
administrative challenges brought by parties other than signatories to this
agreement, delays In acquisition of necessary property or interests in property,
including the exercise of eminent domain, or any other delay resulting from any
cause beyond a party’s reasonable control, causing the inability to perform its
obligations under this Agreement. If any party is rendered unable, wholly Or in
part, by a force majeure, to perform or comply with any obligation or condition of
this Agreement then, upon giving notice and reasonably full particulars to the
other party, such obligation or condition shall be suspended only for the time and

to the extent reasonably necessary to allow for performance and compliance and
restore normal operations.

29.0 LEGAL RELATIONS

29.1 No Partnership Formed and No Benefit to Third Parties

It is understood and agreed that this Agreement is solely for the benefit of the
Parties hereto and gives no right to any other party. No joint venture or
partnership is formed as a result of this Agreement. No employees or agents of
one party or any of its contractors or subcontractors, shall be deemed, or
represent themselves to be, employees of the other party.

29.2 Compliance with Applicable Law

The Parties shall comply, and shall ensure their respective contractors comply,
with all federal, state and local laws, regulations, and ordinances applicable to
their respective obligations under this Agreement, including but not limited to
Chapter 49.60 RCW and Title VI of the Federal Civil Rights Act of 1964.

29.3 Specific Performance and Remedies

If any Party fails to perform a material obligation under this Agreement, and such
failure has not been corrected to the reasonable satisfaction of another Party in a
timely manner after notice of breach has been provided, any Party shall be
entitled to bring an action at law or in equity to abate, prevent or enjoin any such
breach, to recover monetary damages caused by such breach or to compel

specific performance by the other Party of its obligations under this Agreement, it
being recognized that the beneficiaries of the obligations hereunder cannot be
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adequately compensated by monetary damages in the event of a Party's
nonperformance. No delay in enforcing the provisions hereof as to any
nonperformance shall impair, damage or waive the right of any Party entitled to
enforce the same or obtain relief against or recover for the continuation or

repetition of such nonperformance or any similar nonperformance thereof at any
later time or times.

29.4 Applicable Law and Forum

This Agreement shall be interpreted in accordance with the laws of the State of
Washington in effect on the date of execution of this Agreement. In the event
any party deems it necessary to institute legal action or proceedings to ensure
any right or obligation under this Agreement, the Parties hereto agree that such
action or proceedings shall be brought in a court of competent jurisdiction
situated in King County, Washington.

30.0 TERMINATION

30.1 Termination Provisions

a. On the date that the County conveys the Tunnel to Sound Transit pursuant to

a Tunnel Acquisition and Joint Operations Agreement pursuant to Section 19,
this Agreement shall automatically terminate.

b. In the event the County commences operation of the light rail system under a
County-Sound Transit O&M Agreement as provided under Section 16, this
Agreement shall remain in effect as long as there also remains in effect a
County-Sound Transit O&M Agreement, as amended and extended from time to
time by agreement of said parties.

c. Inthe event the O&M Agreement expires or is terminated by either the County
or Sound Transit, either Sound Transit may opt, or the County may require,
Sound Transit to acquire the Tunnel in accordance with the O&M Agreement, as
provided in Section 16.4(p) If either the County or Sound Transit triggers a
Sound Transit acquisition pursuant to said O&M Agreement, this Agreement shall

terminate concurrent with the expiration or termination of the O&M Agreement
unless otherwise agreed to by the County and Sound Transit.

d. This Agreement shall automatically terminate without further notice or action
on December 31, 2003, if, by that date Sound Transit has not entered into a full
funding grant agreement with the FTA.

e. This Agreement shall automatically terminate without further notice or action
on December 31, 2007 if, by that date, Sound Transit has not satisfied the other
conditions precedent to Tunnel Closure set forth in Section 4.
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f. This Agreement shall automatically terminate without further notice or action in
the event a final court order is entered that effectively precludes Sound Transit
from using the Tunnel for light rail purposes.

30.2 Termination for Insolvency

The County may terminate this Agreement upon sixty (60) Calendar Days prior
written notice if Sound Transit shall commence a voluntary case or other
proceeding seeking liquidation, reorganization, or other relief with respect to itself
or its debts under any bankruptey, insolvency, or other similar law now or
hereafter in effect; shall seek the appointment of a trustee, receiver, liquidator,
custodian or other similar official of Sound Transit or any substantial part of
Sound Transit’s assets; shall file an answer admitting the material allegations of
a petition filed against Sound Transit in any involuntary case or other proceeding
commenced against Sound Transit seeking liquidation, reorganization, or other
relief with respect to Sound Transit under any bankruptcy, insolvency, or other
similar law now or hereafter in effect; shall consent to any such relief or to the
appointment of or taking possession by any such official in any voluntary case or
other proceeding commenced against Sound Transit; shall make an assignment
for the benefit of creditors; shall fail, be unable, or admit in writing the inability
generally to pay Sound Transit's debts as they become due; or shall take any
action to authorize any of the foregoing.

30.3 Sound Transit Termination

Until the commencement of the Closure Period, each of the County and Sound
Transit shall notify the other in writing promptly after it learns of the occurrence of
damage to the Tunnel in excess of $5,000,000. If as a result of any cause, the
Tunnel is damaged such that Sound Transit can no longer safely or cost
effectively use the Tunnel for light rail operations, the County shall notify Sound
Transit in writing within thirty (30) Calendar Days after the damage has occurred
whether it elects to repair the damage. If the County does not elect to repair the

damage, Sound Transit may terminate this Agreement upon thirty (30) Calendar
Days written notice. Future agreements contemplated herein shall establish

termination provisions as a result of damage caused after the commencement of
the Closure Period.

31.0 ASSIGNMENT

Except for an assignment to a successor governmental entity or other
assignment by operation of law, none of the Parties shall assign this Agreement
or any part thereof without the written consent of the others. Any attempted
assignment without said consent shall be void. This Agreement shall inure to the

benefit of and be binding upon the Parties hereto and their successors and
permitted assigns. - '
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32.0 AMENDMENTS

Except as expressly required otherwise in this Agreement. amendments to this
Agreement and its exhibits shall be approved: (1) by the Sound Transit Board
and the legislative authorities of the City and the County for amendments that

materially affect the policies and intent of this Agreement; and (2) by the
Executive Director of Sound Transit, the Director of Transportation for King
County and the Director of Seattle Transportation for any other amendments.

Any amendment to this Agreement and its exhibits shall be evidenced by a
signed, written instrument.

33.0 WAIVER

Waiver of any breach of this Agreement shall not be deemed to be waiver of any
prior or subsequent breach and shall not be construed to be a modification of the
terms of this Agreement.

34.0 AUTHORITY

This Agreement is entered into by the Parties pursuant to the authority granted
by Chapter 39.33 RCW, Chapter 39.34 RCW and other applicable law.

35.0 INTERPRETATION

This Agreement shall be construed in accordance with the laws of the State of
Washington. The titles to paragraphs or sections of this Agreement are for

convenience only, and shall have no effect on the construction or interpretation of
any paragraph hereof.

36.0 TIME IS OF THE ESSENCE

Time is of the essence as to each and every provision of this Agreement.

37.0 COUNTERPARTS
This Agreement may be executed in any number of counterparts, and each such

counterpart shall be deemed to be an original instrument, but all such
counterparts together shall constitute but one agreement.
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38.0 SEVERABILITY
If any provision of this Agreement is found to be void or invalid by a court of

competent jurisdiction, the remaining terms and provisions unaffected thereby
shall remain in full force and effect.

39.0 SURVIVAL OF TERMS

The following Sections shall survive the termination of this Agreement:
5.0 Real Property Authorizations
7.0 Tunnel Assessment and Design of Closure Period Construction
Work, to the extent it applies to assessment and design work that
occurred under said Section prior to expiration or termination.
10.0 Downtown Seattle Traffic and Street Improvements
13.0 Local Improvement District
15.0 Capital Repairs/Replacements After Execution of this Agreement,
to the extent it applies to work that occurred under said Section prior to
expiration or termination.
17.0 Bus Facility Improvements Associated with Light Rail Project, to the
extent it applies to work that occurred under said Section prior to
expiration or termination.
22.0 Invoicing and Payment

25.0 Condition of the Tunnel

29.0 Legal Relations

40.0 ENTIRE AGREEMENT

It is understood that no guarantees, representations, promises, or statements
expressed or implied have been made by the Parties, except to the extent that
the same are expressed in this Agreement, its exhibits and any subsequent
written agreement or amendment as provided for herein.
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IN WITNESS WHEREOF, each party has caused this Transfer Agreement to be
signed by its duly authorized officer or representative as of the date set forth
below its signature.

KING COUNTY

BY:

ITS:

THE CITY OF SEATTLE

BY:

ITS:

CENTRAL PUGET SOUND REGIONAL TRANSIT AUTHORITY

BY:

ITS:
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State of Washington )
) ss
County of King )

| certify that | know or have satisfactory evidence that

is the person who appeared before me, and said person
acknowledged that he/she signed this instrument, on oath stated that he/she was
authorized to execute the instrument and acknowledged it as the

of King County to be the free and voluntary
act of such party for the uses and purposes mentioned in the instrument.

Dated:
(Signature) (Name printed or stamped)
(Seal Stamp) Notary Public in and for the State of Washington

residing at

My commission expires: .
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State of Washington )
) ss
County of King )

I certify that | know or have satisfactory evidence that

is the person who appeared before me, and said
person acknowledged that he/she signed this instrument, on oath stated that
he/she was authorized to execute the instrument and acknowledged it as the
of The City of Seattle to be the free and
voluntary act of such party for the uses and purposes mentioned in the

instrument.
Dated: )
(Signature) (Name printed or stamped)
(Seal Stamp) Notary Public in and for the State of Washington,

residing at

My commission expires:
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State of Washington )
) ss
County of King )

| certify that | know or have satisfactory evidence that

is the person who appeared before me, and said person
acknowledged that he/she signed this instrument, on oath stated that he/she was
authorized to execute the instrument and acknowledged it as the

of the Central Puget Sound

Regional Transit Authority to be the free and voluntary act of such party for the
uses and purposes mentioned in the Instrument.

DNated:
(Signature) (Name printed or stamped)
(Seal Stamp) Notary Public in and for the State of Washington,
residing
at

My commission expires:
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v Tunnel

EXHIBIT 1

TUNNEL

The Tunnel includes the following:

1)

2)

3)

4)

5)

6)

The Downtown Seattle Transit Tunnel structure (“Tunnel”) (whose general
alignment is approximately depicted on Exhibit 1-A) beginning at the northerly
margin of Airport Way and the entrance to the bus staging area located between
Fourth Avenue South and Fifth Avenue South; thence continuing northerly,
crossing under South Jackson Street and South Main Street; thence continuing
northwesterly under the intersection of South Washington Street, Fourth Avenue
South and Prefontaine Place South; thence northwesterly along Prefontaine Place
South, crossing under the intersection of Prefontaine Place South, Yesler Way and
Third Avenue; thence continuing northwesterly along Third Avenue crossing
under Jeferson Street, James Street, Cherry Street, Columbia Street, Marion
Street, Madison Street, Spring Street, Seneca Street, University Street, Union
Street and Pike Street; thence continuing northwesterly along Third Avenue to
approximately the middle of the block lying between Pike Street and Pine Street;
thence turning northeasterly through an angle to Pine Street; thence continuing
northeasterly along Pine Street crossing under Fourth Avenue, Fifth Avenue,
Sixth Avenue, Seventh Avenue and Eighth Avenue; thence turning northerly and
then easterly to Ninth Avenue; thence crossing under Ninth Avenue to the point
of terminus at the northeasterly line of Ninth Avenue and the entrance to the
Convention Place Station;

All County-owned improvements comprising the International District Station,
Pioneer Square Station, University Street Station, and Westlake Station (“Tunnel
Stations”;

All easements, obligations, and rights described in Exhibit 1-B or existing under
thc documents listcd in Exhibit 1-B (“Eascmcents™);

All County-owned improvements, structures, systems, signage, components,
artwork and fixtures that are a part of or enclosed in the Tunnel or any of the
Tunnel Stations and/or existing on or in the Easements as of the Transfer Date;

All County-owned ventilation ducts and associated street grates, emergency

hatches and tunnels, elevators and escalators, connected to or extending from the

Tunnel and artwork inlayed in sidewalks near Station Entrances as of the Transfer
Date; and

Awnings at the Unico Garage and station canopies at the Public Safety Building
and Prefontaine Park.

EXHIBIT 1 Tunnel
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EXHIBIT 1-B

EASEMENTS

The Tunnel Assets include all easements, rights, and obligations existing under the following
documents or as otherwise described below. Sound Transit is solely responsible for determining
if these documents, easements and rights are sufficient for Sound Transit’s purposes and for
obtaining any additional easements, rights or approvals necessary. The County makes no
representation and disclaims all guarantees, covenants, and warranties regarding all aspects of
these documents, rights, obligations and easements.

Recording #

9006222384

8801051081

8705010622

Recording #

8909210544
9508310887

9511301055

Recording #

8712280509

8803071037

International District Station

Easements for Public 308 Fourth Avenue South Joint
Transportation Purposes Venture

Amended Quit Claim Deed of Union Pacific Railroad Company
Easements & Oregon-Washington RR &
Navigation Co.

Union Pacific Railroad Company
& Oregon-Washington RR &
Navigation Co.

Memorandum of Agreement

Pioneer Square Station

Transit Station Entrance Ease. Plymouth Housing Group
Entrance Easement & Seattle, City of
Construction Agrecment

Quit Claim Deed King County (Property Sold

reserved Easement — Lyon Building)

University Street Station

Easement Agreement (UPS) United States Government (Post
Office)
Transit Station Entrance Surface = Marathon U.S. Realties, Inc.

Easement & Temp. Const. Ease.
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9807151772

8806160710
8901090440

Recording #

8512130720
8610311704
8701260804

8701260805
8701260806
8701260807
8705141322

8705141323
8706040293

8709250819

8710050842

8910311963

8910311964
9004041486

9006222384
9309091066

Recording #

8604210341

8708141323

8708141324

Transit Station Entrance Ease.
And Operating Agreement

Easement
Easement Agreement

Westlake Station

Purchase & Sale Agreement
Statutory Warranty Deed
Bargain & Sale Deed

Bargain & Sale Deed
Bargain & Sale Deed
Bargain & Sale Deed
Easement Agreement
Easement Agreement
Easement Agreement

Easement Agreement

Transit Station Entrance and
Construction Agrcement
Addendum to Transit Station
Entrance and Construction
Agrmnt.

2" Addendum to Transit Sta.
Entr.

2" Addendum to Transit Sta.
Entr.

Easement & Operating Agrmnt.
Easement

Consent & Indemnification

Other

Subsurface Easement for Public
Transportation Purposes
Statutory Warranty Deed

Easement & Construction

The City of Seattle/BH Music
Center (Benaroya Hall)

Third & University Ltd. Ptn.

Unico Propertics, Inc.

Clotfelters and Carpenters
Third Avenue Associates
Fourth Avenue Associates Ltd
Partnership

Fourth Avenue Associates Ltd.
Fourth Avenue Associates Ltd.
Fourth Avenue Associates Ltd.
Fay Corporation

Frederick & Nelson Seattle
The Bon Marche; CAC XXVII,
Inc.

Crawford, Marilyn & Charlotte E.

Arrendal, et al
Westlake Center Associated Ltd.

Westlake Center Associated Ltd.

Westlake Center Associates

Westlake Center Associates
City of Scattle

Fourth Avenue Associates Ltd.
Fourth Avenue Associates Ltd.

Tobin, Larry & Judith
Tobin, Larry & Judith

Housing Authority of the City of
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Coordination Agrmnt.

8911220576 Quit Claim Deed

9008031483 Statutory Warranty Deed
9201270620 Statutory Warranty Deed
20011224002675 Statutory Warranty Deed

Seattle

Municipality of Metro. Seattle
(property sold to West Coast
Hotels reserved easement)

Municipality of Metro, Seattle
(property sold to Philbrick
reserved easement)
Municipality of Metro, Seattle
{property sold to Moriguchi
reserved easement)

King County (property sold to
Third and Pine Redevelopment
Limited Partnership)

Easements to be reserved for the Tunnel and/or Tunnel Stations upon the County’s sale of the
Tashiro/Kaplan Building. The County shall provide Sound Transit an opportunity to review and
comment on easement reservation language prior to the transfer of title pursuant to these sales.

Existing property rights and obligations acquired under King County Superior Court Case No.

86-2-11617-6.

License/Special Use Permit issued to Metromedia Fiber Network Services, Ltd. (Copy attached)
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LICENSE/SPECIAL USE PERMTIT

This License is issued this. 2.4 dayof Avgusr , 2000, by
King Counly (“County”) to Metromedia Fiber Network Services, Inc. (“Licensee”).

I. RECITALS

. The County is a duly incorporated municipal corporation and subdivision of the
State of Washington. ‘The County is the owner and vperator of the Downtown Seattle
Transit Tunnel (“Tunnel™) extending underground from approximately the northerly
margin of Airport Way to the Convention Place Station in downtown Seattic.

2. Licensee is establishing a fiber optic system in Scattle and desires to install a fiber
optic cable through a County-owned utilidor located in the Tunnel.

3. In exchange for the promises and covenants sct forth herein, the County has

agreed to grant this License to allow l.icensce to install such a cable through a utilidor in
the Tunncl.

NOW, THEREFORE, the terms and condjtions of this License are as follows:

11. TERMS AND CONDITIONS

l. Premiscs, The Premises shall consist of # concrete ntilidor between the Mezzanine
and Platform levels at the east end of the Westlake Station in the Tunnel! as shown on
Exhibit A attached hereto and incorporated herein,

2. Days of Usc & Restrictions on Work. July 27 to August 28. Schedule of work to

be provided 1o Transit Division Design and Construction Facilitics Inspeclor as required
by “Special Work Conditions” attached herelo and incorporated herein.

This License does not grant the Licensee a continucd right of access to the Premiscs or
any other County property. The Liccnsee and/or its contractor shall enter and work on
the Premiscs only on the dates and at the times specifically set forth herein, Access to the
Premises shall always be on an “escorted” basis and by prior arrangement with the County
through the Metro T'ransit Division, specifically the Real Estate/Environmental Planning
group of the Design and Construction Section all as more specifically set forth in the
“Special Conditions” attached hercto. No security access keys or pass cards will be given
to the lLicensce. Licensce shall not enter the Premises or any other County property on
any other date or at any other time without the prior written approval of the County as
more specifically provided for in “Special Conditions” attached hercto.

3, Use. Licensce shall use the Premises only for the purposc of the installation,

operation, use and maintenance of four (4) steel six (6) inch conduits containing fiber optic
cables. Any other uses whatsoever aro specifically prohibited without the prior written

HAMENKCBusTunncllLicense7-27-00.doc 1
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approval of the County. Following installation, Licensee shall not re-enter County

property without obtaining the prior approval of the County by requesting access as
provided in Scction 2 hereof.

County personnel and vehicles will be operating in, around, and through the Premises and
the public will be present within the ‘I'unncl. Licensee is prohibited from hindering or
impeding the public, County personnel or vehicles in any way or creating unsafe
conditions or hazards of any kind.

4. Payment. Licensee shall puy Fifteen Thousand Five Hundred F itty Dollars
($15550) for the term of this License to the County in exchange for this Licensc (the
“Payment™). Such Payment shall be made prior to the issuance of this License,

4

5. Iixpiration. Unless otherwise terminated or revoked and except as provided
beluw, this Liccnse shall expire on Scptember 23, 2004. No later than the date of
expiration, the Licensee, at its sole expense, shall remove all facilities placed on the
Premiscs by the Licensee, and restore the Premises to a condition that is cquivalent in all
respects o the condition cxisting prior to installation of its facilitics, or to a condition that
is satisfactory to the County. The expiration date set forth herein may be extended upon
the written agreement of the County.

Licensee acknowlcedges that the County intends to transfer the Tunnel to the Central Puget
Sound Regional Transit Authority (“Sound Transit”). In the event the County agrees to
transter ownership of the Tunnel to Sound Transit as of a date prior to September 23,
2004, this License shall cxpire on the date said tansfer is to occur, ‘1he County shall
provide Licensee with at least thirty (30) days written notice of such datc. Following such
an expiration of this License, the County shall refund to Licensee a pro rata portion of the
Payment, Icss any amounts owed the County.

6. Revocation. The County expressly reserves its right to revoke this License upon
the material breach by Licensee of the terms hereto or if the County determines that the
public health, safety, general welfare, or public use requires revocation.. Tn such event, the

County shall refund 10 Licensee a pro rata portion of the Payment, less any amounts owed
the County.

7. Termination. The Licensee may terminate the License by written notice to the
Manager of the King County Property Services Division,

8. Condition of Property. Licensee accepts the Premises on an “AS IS, WHERE 1S~
basis and the County shall have no obligation to make changes or improvements to the
Premises. ‘The County does not make and expressly disclaims any warrantics, cxpress or

implied, including any warranty of merchantability or fitness for a particular purpose, with
respect to the Premises.
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9 Alterations or [mprovements to Property. Licensce shall not have the right to

make alterations or improvements to the Premiscs or any County property without first

obtaining wrilten approval from the Manager of Design & Construction, Mctro Transit
Division.

10. Repairing Damage By Licensee. In the cvent that damage of any kind is causcd by
the Licensee to any County property, Licensce shall repair said damage at its solc cost and
expense. Repair work shall begin without delay and continue without interruption until
completed. 1f damage is extensive, the time allowed for repair shall be prescribed by the
County agent. At the County’s sole discretion, the County may accomphsh the work and
charge all the costs to the Licensce.

11, Restogation. Upon the revocation, termination, or abandonment of this License,
the Licensce, at its sole expense, shall remave all facilities placed on County property by
the Licensee, and restore the Premises and other aflected County property to a condition
that is equivalent in all respects to the condition existing prior to installation of the
facilities, or to a condition that is satisfactory to the County. If the Licensee has not
accomplished removal and restoration at the end of the thirly (30) day period following
the cticctive date of revocation, termination, or abandonment, the County may accomplish
the removal and restoration and charge all of the costs to the Licensee.

12. Licensee Property. At all iimae, Licensee bears the risk of loss of or damage to
any its property and facilities located on or in the Premises or any County property. The

County shall have no obligation to Licensce for the improvement, maintenance, repair,
security, safety or protection of any of Licensee’s property or facilities,

13, Non-cxclusive yight.  This License shall not be deemed or construed to be an
cxclusive right. It does not prohibit the County from granting any other license, permit, or
right to other pubic or private entitics, nor shall it prevent the County from using the

Premises or any public place for any and all public use or aflect its jurisdiction over any
part of them.

14, Rights Reserved To County. Conformance And Payment Of Cost Required, The
County reserves the right to use, occupy, and enjoy its property for such purposcs as it
shall desire including, but not limited to, consuucting or installing structures and facilities
on its property, including the Premises, or developing, improvivg, repairing or altering the
property. The Licensee, upon written notice, shall at its own cost and expensc rcmove,
repair, relocate, change or reconstruct such installations to conform with the plans of
work contemplated or ordered by the County according to a time schedule contained in
the written notice.

15. Abatement of Unsafe Conditiony. The County may at any time do, order, or have
done all work considered necessary to restore to a safe condition any area described in this
Liccnse left by Licensee in a condition dangcrous to life or property. Licensee shall pay,
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upon demand, to the County alf reasonable costs of such work, materials, etc. Nothing in
this section shall relicve Licensce from ity responsibilitics under Section 19 helow.

16. County Right (o Inspect Work. ‘The County shall have the right to inspect any of
Licensee’s activities pertaining to the Premises and any of Licensce's property located
thercon. ’ -

17. Reimbursement of Expenses. The Licensee shall reimburse the County for all
actual and rcasonable costs and expenses it incurs which are attributable to Licensce’s usc

of or activities in, on or around the Premises, including, but not limited to, costs for de-
energizing and re-energizing the trolley overhcad wires, stall'labor for Power Distribution,

Service Supervisors, Facilities Inspectors, if required, materials and technical support.

18.  Nondiscrimination. To the extent required by applicable law, Licensee, including
Licenscc’s personal representatives, successors in interest, and assigns, as part of the
consideration hereof, does hereby covenant and agree:

(1) that no person on the grounds of creed, race, color, sex, age, national
ongin or the presence of any sensory, mental or physical handicap shall be excluded from
participation in, be denied the bencfits of, or be otherwise subjected 1o discrimination in
the use of said facilities and the premiscs;

(2) that in the construction of any improvements on, aver or under such land
and the furnishing of services therein, no person on the grounds of creed. race, color, yex,
age, national origin or the presence of any sensory, mental or physical handicap shall be
excluded form the participation in, be denied the benelits of, or be otherwise subjected to
discnmination, and

(3)  that the Licensee shall use the premises in compliance with all other
requirements imposed by or pursuant to Title 49, Code of Federal Regulations,
Department of Transportation, Subtitle A, Office of the Sccretary Part 21, Non-

discrimination in Federally Assisted Programs of the Department of Transportation.
Effectuation of Title VI of the Civil Rights Act of 1964, andas said Regulations may be
amended.

19. Assessments. Licensee shall pay any geoeral or special agsessments, [ces, tuxes,
and/or penalties incurred by the County that are directly attributable to or arising from any
of Liccnsce’s or its agents, contractors or employees actions, occupancy, or usage
authorized herein.

20. Indemnification and Hold Harmless.

20.1 "Fo the maximum extent allowed by law and cxcept to the extent caused by
the County’s negligence, Licensce shall protect, defend, indemnify, and save harmless the
County, its officers, employees, and agents from any and all costs, claims, judgments,

I1:\MFNKCDus TunnelLivenye7-27-00.doc 4
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and/or awards of damages, arising oul of or in any way resulting from: 1) the rights and
privileges grunted by this Liccnse; 2) the acts or omissions of Licensee its officers,

emplayees, contractors, and/or agents; and/or 3) fucilities or property installed or used by
Licensee on County property.

20.2 Licensee agrees that its obligations under this section extend to any claim,
demand, and/or causc of action brought by or'on behalf of any of its cmployecs or other
party over whom Licensee has a right to exercise control. For this purpose, Licensee, by
mutual negotiation, hercby waives, as respects the County only, any immunity that would
otherwise be available against such claims under the Industrial Insurance provisions of
Title 51 RCW. In the event the County incurs attorney fees and/or costs in the defense of
claims, for damages within the scope of this section, such fees and costs shall be
recoverable from Licensee. In addition the County shall be entitled to recover from

f.icensee attorney fees, legal expenscs, or other costs incurred o enforce the provisions of
this scction.

203  The indemnification and hold harmless obligations contained herein shall
survive the cxpiration, revocation, abandonment or termination of this License.

21. Comphance With Laws. Licensee shall comply with all applicable laws, ordinances
and regulations,

22. Insurance. Licensce shall make no use of the premises until Repmittee Licensee
shall have obtained or cansed to obtained, without cost to County as follows:

A. Conunercial General Liability Insurance at Jeast as broad as 1SO form CG 00 01, I1-
88 ed., with limits of not less than One Million Doflars (81,000,000) per occurrence
and for those policies with an aggregatc limit, not less than Two Million Dollars
($2,000,000) aggregate; and

B. Commercial Automobile Liability Insurance at lcast as broad as 1SO form CA 00 01,
12-90 ed. covering all vehicles operated under the terms of this agreement with limits
of hability not less than One Million Doflars ($1,000,000) per occurrence; and

C. Licensce must obtain Workers’ Compensation insurance jn the amount and type
required by law.,

Insurers with a Best’s rating of A-VIII shall write insurance on an vecurrence form, The
County must approve exceptions. Such policics shall include or be cndorsed to include
the County, its oflicers, agents, and employees as additional insured  Such insurance shall
contain “scverability of interest” (cross liability) wording and shall be primary to and not
contributing with any insurance or sclf-insurance which may be carried by Coumy,

Prior to making any use of the premises, Licensce shall provide to County

certificates of insurance and endorsements, reflecting full compliance with the
requirements hereinabove set forth. Said certificates shall provide not less than thirty

I\MFNKCBusTunnell icense7-27-00.doc 5
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(30) days advance written notice 1o King County in the event of cancellation or material
change in the policies required.

23 Performance Bond: Prior to entering any County property, {.icensee shall post a
performance bond in such form as provided by the County in connection with the
installation, construction and placement of the four stecl condvits and fiber optic cable.
The Property Scrvices Division will provide the licensec with the necessary bond form to
be executed by the licensee prior to the start of any work. Such bond shall be in the
amaunt of twenty five thousand dollars ($25,000.00). Upon acceptance by the County of
the satisfactory complction of the installation, construction, and placement of the conduit
and cable in the Premises, the bond amount shall be reduced to ten thousand ($10,000.00)
to address any fiture restoration requirement and other impact 10 the tunnel facilitics.
The County will exccute all necessary documents to allow for the reduction in the
performance bond and the bond amount shall thereafier be maintained ut ten thousand
dollars (§10,000.00) dolars throughout the term of this License.

24.  Permits and Ligenses. Licensee is responsible for obtaining all permits, franchises
and licenses necessary for the uscs authorized undcr this License,

25. Licecnsce Assignment. Licensee mity not assign any of its rights vidcr this License
without the prior written consent of the County except to a parcnt, subsidiary, affiliate
holding at least 50% common equity ownership in licensee of successor-in-interest by
merger or otherwise, provided that such assighment shall not relieve Licensee of its
obligations hereunder.

25, Venue. This License shall be governed by the laws of the State of Washington,
and the Licensee agrees to the exchusive jurisdiction and venue of the Superior Court of,
King County, Washington for any action related hereto.

27. Consent of The City of Seattle. The City of Seattle recognizes that this License
allows Licensee to use a portion of the Tunnel existing under the City right-of-way

dedicated to County transportation use. The City hereby consents to the issuance of this
License by the County.

28 Notice. All notices, requests; and other communications that are required to be or
wmay be given under this License shall be in writing and shall be deemed to have been duly
given when delivered in person or transmitted by facsimile or upon receipt after dispatch
by certified or registered first class mail, postage prepaid, return receipt requested, to the
party to whom the same is so given or made, fo the addresses and/or facsimile numbers sct
forth below, or 1o such other address or facsimile number as any party may designate by
giving notice to the other parties hereto.

if to the County; to:

Manager, King County Property Services Division
LB 4 Yy perty

HAMFNKCRusTuincll ivarew?-27-00.doc 6
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29,

these terms and conditions an
be bound by them,

King County Administration Building
500 Fourth Avenue, Room 500
Seattle, WA 98104

Fax No.: (206) 296-7470

If to Metromedia to:

Mctromedia Fiber Network Services, Inc.

3245 146th Place S.E., Suite 115
Bellevue, WA 98007

Attention: Tom Stames

with a copy to:

Metromedia Fiber Network Services, Inc.

360 Hamilton Avenuc, 7th floor
White Plains, New York 10601
Attn: President

Attn: Vice President, Legal Affairs
Fax. No.: (914) 421-6793

o Cily, to

City of Scattle
600 4th Averue
Scattic, WA 98104

Attention: Director, Department of Transportation

Authorized Agent. An authorized agent The party executing this License on behalf
of Licensee acknowledges on behalf of Licensee that he or she has rcad and understands

d agrees on bebalf of Licensce its agents and contractors to

HAMFNKCBux Tusincll icense7-27-00.doc b
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30.  Use Rights Only. The rights granted herein are personal in nature.

shall this License be construcd as granting to Vicensce any ownership right,
in the Premises, ‘Iunnel or any other property of the County,

In no event
title or interest

Executed this 24 day of Auguyr _ , 2000, at Seattle, Washington.
KING COUNTY
By: _? g WW -
Title: fZ 7 L V. ,9_,
METROMEDIA FIBLR

NETWORK SERVICES, INC.

masier

Consent given by:

HAMPNKCHus Marmell icens7-27-00.doc
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Special Work Conditions

The following conditions shall be part of the License between King County and
Metromedia and shall apply to those occasions when Mctromedia personncl require access
to, cgress from, or work at Premiscs, the Westlake Station of the Tunne! or reluted
property,

‘Tunnel Construction Activity:

Install four (4) steel six (6) inch conduits containing fiber optic cables within the concrete
utilidor located between the Mezanine and Platform levels at the cast-cnd of the Westlake
Station. Installation will involve coring through the north and south end walls of the
utilidor and an inner supporting wall.

Pre-Construction - Metromedia shall:

1. Atleast seven (7) calendar days prior to the desired construction start datc, submit a
construction plan for the Transit Division’s Design and Construction Section review
and approval. The plan should address, but not be limited 10, the duration of

construction, the scquence and timing of construction activities, and deliveries of
matcrials.

2. Provide a list of all contractos/subcontractor firms to be used. The list should be
provided to the Transit Division’s Design and Construction Section at lcast seven (7)
calendar days in advance of the desired construction start date and updated as needed,
thereafter, The list will be given to wnnel security and tunnel control center personnel
to limit access to authorized parties only.

Construction During Tunnel Operating Flours:

NOTE: Tunnel operating hours are 5:00 AM - 7:00 PM, Monday — Friday and 10-:00 AM
— 6:00 PM, Saturday; no Sunday operation.

I. Notify the Tunnel Control Center (206-684-6733) no later than closc of business on
the Thursday of the week before scheduled construction.

2. Immediately prior to each actual entry on-site, contact the ‘Tunncl Controller (206-
084-6733) for nstructions and allow suflicient opportunity for the Tunnel Controller

to alert appropriate personncl. Entry without advance contact may be denied.

3. During tunncl operating hours, access the site only via doors M-14 and P-02. Access
to doors will nced to coordinated with Metro Transit Project Representative (Jerry
Williams, Design and Construction Section). At no time may these doors be left open
or accessible to the general public (e g, they may not be propped open, the door

HMPNKCDus Tunnell deenss7-27-00.duvc 9
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striker taped over or plugged, etc.). Discovery of such condition(s) may be cause for
immediatc cessation of the permitted activity and evacuation of the work site at the
discretion of the Tunnc] Control Center. 1f the work site must be leit unaltended,
ensure the door is sccured on leaving and contact the Tunnel Control Center ut 206-
684-6733 to arrange for later access,

Project personnel shall comply immediately with directives given by the Tunncl
Controller, an on-site Service Supervisor, Power Distribution stafl, a Facilities Chicl
or Supervisor, Facilities Inspector, or by Metro Safety or Security personnel.

Immediately prior to each exiting of the site, contact the T unnel Controller (206-684-
6733) for instructions; allow sufficient opportunity for appropriate personnel to be

alertud,

Core drilling must be accomplished using dustless drill bits 10 avoid setting off smoke
alarmos.

Work site must be cleaned daily using shop vacs to remove dust, debris and any waiter
from the core drilling.

Public restrooms are not available in the tunne) station,

No parking of contractor vehicles in the tunnel will be allowed during tunnel operating
hours.

Smoking is not allowed anywhere in the tunne) facility. Licensee staff and confractors
must comply and actively assist in the enforcement of this policy.

Ensure all personnel (including contractors and subcontractors) comply with

provisions stated in the document Tunnel Employee Work Rules, incorporated
herein by reference.

Construction After Operating Hours:

By close of business each Thursday, provide notice to the Tunnel Control Center
(206-684-6733; Fux 206 6¥4-1691) of the construction schedule for the following
week (Mnnday-Sunday).

After tunnc] oper, ating hours, normal access onto tunoel property is via the South
Busway. Check-in at the guard post is required (located at the entrance to the
laternational District Station staging area). Passage through the tunnel is possibic only
in diescl or clectric powered vehicles unless an exception is granted by the Tunncl
Controller. Under certain circumstances, it may be possible to arrange for special
entry via the Ninth Avenue/Olive Way entrance (normally locked after hours).

H:\MEFNKCBus Tunncll Jconse7-27-00.dues 10
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I normal after hour entry (via the guard post and passage through the tunncl) is pot
possible, immediately prior to actual entry on-site, contact the Tunnel Coptroller (206-
084-6733) for instructions and allow suflicient opportunity for the ‘Tunncl Controller

to alert appropriate personnel. Entry without advance contacl after hours js
prohibited.

After hours, project personncl are subject to immcdiate compliance with directives
given by the Tunnel Controller, Power Distribution staff, a Facilities Chief or
Supervisor, or by Metro Safety or Sceurity personnel.

Parking of a vchicle in the Westlake Station roadway is at the discretion of, and may
be permitted by the Tunnel Controller after tunnel bus operating hours, If permitted,
the vehicle(s) shall be parked with the engine off, not interfere with the passage of
Metro vehicles, and safety cones shall mark the presence of the contractor vehicle(s).
The Tunnel Controller shall be notified of the presence and location of the vehicle(s),
A red station or orange tunnel direct-ring emergency phone may be used for this o
any cmergency use.

Non-Metro personnel are not allowed to “wander” in the tunnel, station, or staging
areas.

No work is perimitied within 10 feet of clectrically energizcd trolley overhead wires
at any time. All work in the vicinity of trolley uverhead or support wires must be
cleared in advance with Power Distribution (206-684-1910).

Trolley wire can only be de-energized by Power Distribution line crews. A request o
dc-cnergize trolley wire must be made to Power Distribution at least 48 hours in
advance of the need (72 hours if after-hours work on a Monday will require the trolley
wire to be de-cnergized). Power Distribution must be potified as soon as wark is
completed so power can be restored. Metromedia will be billed for line crew labor for
each power shutdown-startup cycle and for any other support provided by Metro

personnel. NOTE; 1t will not be possible Lo de-energize trolley wire during normal
tunnel hours of operation.

Work activities that conflict with normal tunnel coach operations must be completed
no laver than 4:30 A.M. (4:00 A M. if the trolley wire must be re-energized). Work
should be scheduled accordingly and necessary arrangement made in advance as
appropriate (¢.g. Power Distribution).

Immediately prior to each exiting of the sitc, contact the Tunnel Controllcr (684-6733)
for instructions and allow sufficient opportunity for appropriate personnecl to be alerted
by the Tunnel Controller.

HMENKCBus Funncll icense7-27-00 ac 1
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10. Ensure all personnel (including contractors and subcontractors) comply with

provisions stated in the document Tunnel Employee Work Rules, incorporated by
reterence.

1. Notlity and obtain the approval of the Metro Transit Division Real Estate and
Environmental Planning Supervisor or their designco.

Z. Notily the Tunnel Control Center (206-684-6733) no later than close of business on
the Thursday of the week before scheduled maintenance access is required.

3. Access to doors M-14 and P-02 will need to be prearranged by contacting Metro
Transit Design & Construction (206-684-1301),

4. Tmmediately prior to cach actual entry on-site, contact the Tunnel Controller (206-
684-6733) for instructions and allow sufficient opportunity for the Tunnel Controller
to alert appropriate personnel. Entry without advance contact may be denied.

General Recommendations:

1. Comact the Tunnc] Controller (206-684-6733) if emcergency or other assistagce is

required. A red (station) or orange (tunnel borc) Emergency Telephone (direct ring)
may be used (o contact the Tunnel Controller if needed.

2. Property and equipment should not be left unattended or unsccured. King County
assumes no liability for company or personal property.

3. The Metro Transit Division ofKing County will be reimbursed, at prevailing external
billing rates, for staff labor (Power Distribution, Service Supervisor and Facilitics

Inspectors, if required), material or technical support and any other costs should any
arise.

JTIAMPNRCIvuTumnetLicense7-27-00.doc 12
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EXHIBIT 2
PROPERTY TO BE CONVEYED TO KING COUNTY IN FEE

That portion of Pine Street and Terry Avenue and that portionof Lots 1,2, 3,10, 11 and
12 and the alley adjoining; all within Block 44, Second Addition to the Town of Seattle
as laid off by the Heirs of Sarah A.. Bell (Deceased) (commonly known as Heirs of Sarah
A. Bell’s 2" Addition to the City of Seattle) as recorded in Volume 1 of Plats, Page 121,
records of King County, Washington, said portion all lying with SR Right-of Way as
delineated on Washington State Department of Highways, “SRS5 Seattle Frecway,
Jackson SL. to Olive Way™, Sheet 6 of 9 Sheets dated Feb. 17, 1959, and that portion of
said Lots 2 and 3 lying outside said SR5 Right-of Way, more particularly described as
follows:

Beginning at the Northeasterly corner of said Lot 10; thence south
30°38°18” East along the Easterly line of said Lots 10, 11 and 12 a
distance of 116.14 feet to a point on a line parallel with and 76 feet
Westerly of (measured at right angles to) the Southbound Baseline
of said SRS as shown on said Sheet 5, Said Point being opposite
highway engineer’s station 2233+ 28.08 of said Baseline; thence
South 16°54°20” West 116.14 feet to a point on a line parallel with
and 18 feet northwesterly of (measured at right angles to) the
centerline of Pine Street; thence South 59°21°55 West along said
parallel line 203.07 feet to the centerline of Terry Avenue; thence
South 59°21°55” West along said parallel line 33.00 fect to a point
on the Westerly Right-of-way line of said SRS, said point being
Also on the Southeasterly prolongation of the Westerly margin of
said Terry Avenue; thence North 30°37°28” West along said
Westerly Right-of-Way and said margin 194.93 feet to an angle
point on said “SR5 Right-of-Way; then North 59°22°07” East
along said Right-of-Way 66 feet to the Northwesterly corner of
said Lot 3, thence North 59°22°21” East along the Northerly line

of said Lots 3 and 10 a distance of 256.09 feet to the Point of
Beginning.
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Tunnel Closure Program Implementation Schedule
2007 Tunnel Closure

2002sumsked-agreement 2007

LEAD 2003 | 2004 | 2005 | 2006 | 2007 | 2008 | 2009 | Beyond
TUNNEL IS: OPEN CLOSED OPEN
Public ROW Construction Restrictions SeaTran i :
Mid-Block Crosswalk Restrictions SeaTran
Bus Zone Improvements Metro
Busway-CBD Transit Priority SeaTran
Transit Travel Time & Reliability Monitoring |Metro
Customer Surveys Metro
Downtown Area Pass Metro
Parking Mgmt. & Non-SOV Mode Share SeaTran
General Purpose Travel Time Monitoring SeaTran
Prefontaine Place S. Reconfiguration SeaTran
3rd Avenue Peak Period Traffic Restrictions {SeaTran
- |Olive Way Transit Priority Improvements SeaTran
Bus Volume & Ridership Monitoring Metro
Pedestrian Congestion Monitoring Metro
5th Ave. S. Transit Contra-Flow Lane SeaTran
9th Ave. Transit Contra-Flow Lane SeaTran
Emergency Vehicle Signal Priority SeaTlran
Surface Bus Service Reorganization Metro/CT
Tunnel Bus Service Relocation Metro
2nd & 4th Ave. Transit Lane Striping SeaTran
Transit Security Enhancement Metro
Shopper Incentives DSA
Security Cameras Metro
Transit Service Supervision Metro
Traffic Control & Enforcement SPD

U

6/12/2002



Exhibit __
Downtown Seattle Transit Tunnel Closure Mitigation Projects Summary
(in 2002 $ thousands)

COMMITTED FUNDING

Sound King
Project Transit | County | Seattle| Total
Prefontaine Place South Reconfiguration $872 $0 $0 $872
5th Ave. South Transit Contra-Flow Lane $295 $0 $0 $295
9th Ave. Transit Contra-Flow Lane $177 $0 $0 $177
Bus Zone Improvements $3,233 $0 - $0 $3,233
3rd Avenue Peak Period Traffic Restrictions $860 $0 $0 $860
Olive Way Transit Priority Improvements $305 $94 $0 $400
Busway-CBD Transit Priority $1,080 $214 $107 | $1,401
Bus Volume & Ridership Monitoring $0 $45 $0 $45
Transit Travel Time & Reliability Monitoring $311 $148 $0 $458
General Purpose Travel Time Monitoring $97 $0 $0 $97
Pedestrian Congestion Monitoring $57 $0 $0 $57
Customer Surveys $279 $0 $0 $279
Traffic Control & Enforcement $0 $1,094 $0 $1,094
Transit Security Enhancement $32 $362 $0 $304
Security Cameras $198 $0 $0 $198
Emergency Vehicle Signal Priority $439 $0 $439 | $878
Downtown Arca Pass $357 $0 $0 $357
Parking Management & Non-SOV Mode Share $180 $0 $0 $180
PROJECT SUBTOTAL $8,771 | $1,957 | $546 | $11,275
[Project Contingency | $3133 ] $0 [ $o | $3,133 |
[TOTAL | $11,904 | $1,957 | $546 [$14,408]

"No New Cost” Projects
Surface Bus Service Reorganization
Tunnel Bus Service Relocation
Midblock Crosswalk Restrictions
Public ROW Construction Restrictions
2nd & 4th Ave. Transit Lane Striping
Transit Service Supervision

Shopper Incentives

05

2002projectsummary Summary 2002 6/12/2002
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Exhibit _

Downtown Seattle Transit Tunnel Closure Mitigation Projects Summary

(in YOE § thousands)
COMMITTED FUNDING
Sound King

Project Transit | County | Seattle | Total
Prefontaine Place South Reconfiguration $959 $0 $0 $959
5th Ave. South Transit Contra-Flow Lane $336 $0 $0 $336
9th Ave. Transit Contra-Flow Lane $201 $0 $0 $201
Bus Zone Improvements $3,556 $0 $0 $3,556
3rd Avenue Peak Period Traffic Restrictions $959 $0 $0 $959
Olive Way Transit Priority Improvements 3338 $102 $0 $440
Busway-CBD Transit Priority $1,229 $240 $123 $1,592
Bus Volume & Ridership Monitoring $0 $53 $0 $53
Transit Travel Time & Reliability Monitoring $331 $162 $0 $493
General Purpose Travel Time Monitoring $116 $0 $0 $116
Pedestrian Congestion Monitoring $68 $0 $0 $68
Customer Surveys $329 $0 $0 $329
Traffic Control & Enforcement $0 $1,350 $0 $1,350
Transit Security Fnhancement $37 $447 $0 $484
Security Cameras $236 $0 $0 $236
Emergency Vehicle Signal Priority $495 $0 $505 | $1,000
Downtown Area Pass 3416 $0 $0 %416
Parking Management & Non-SOV Mode Share $214 $0 $0 $214
PROJECT SUBTOTAL $9,820 | $2,354 $628 | $12,802
|Project Contingency (2002 $) | $3,133] $0 | $0 [ $3,133 ]
[TOTAL [$12,953] $2,354 | $628 [ $15,935]

"No New Cost" Projects
Surface Bus Service Reorganization
Tunnel Bus Service Relocation
Midblock Crosswalk Restrictions
Public ROW Construction Restrictions
2nd & 4th Ave. Transit Lane Striping
Transit Service Supervision

Shopper Incentives

2002projectsummary Summary YOE
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Tunnel Closure Program Froject Implementation Sheet

M&MSubC: Code: ProjectName: Location:
[Cubuse 1BUS |} Bus Zone Improvements | Muttiple ]
ProjoctType: Project_ID:  RelatedProjects: Duration:
[Capital L1 I ]
Description: Comments&Rationale:
emove, relocate, install and/or improve bus passenger pports revised transit operating pattems and helps
ones and on-street bus layover zones throughout the Seattle modate additional surface passenger aclivity

BD, including shelters, signage. lighting. customer
nformation, awnings, leaning rails, curb paint, and/or other ayover displaced by other changes to surface streets
equipment and amenities to be defined. Remove on-street ry during tunnel closure, and secures these
barking (most during the weekday PM peak period). fill-in load| Jayover locations during the tunnel closure period.
ones and pullouts, and reconstruct curb and sidewalk as
hecessary. Relocate displaced load zones as feasible. See
Bus Facility Detail Table for locations and specific

sed by tunnel closure. Replaces existing on-street

escriptions of changes .
CostCategory CompletionDate] 2002EstdCost]  FundingSource | ImplementingAgency
Con/Profinstall 6/1/05 $2,694,000.00§ST Metro -
Design — 20% 6/1/04 $539,000.00] ST Metro
Maintenance Metro Metro
Ownership Metro

Sum2002Est'dCost:  $3,233,000.00

Table Name: ANSWER PROJBUDG.RSL

4/22/02

%
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Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code:  ProjectName: Location:
[CurbUse | STRT__] |Prefontaine Place South Prefontaine PI. S_ from S Washington St. to
Reconfiguration Yesler Way, 3rd Ave S from Yesler Way to
S. Jackson St; 3rd & Yesler intersection
ProjectType: Project ID:  RelatedProjects: Duration:
Capial |30 [ |
Description:

Reconstruct Prefontaine PIl. S. and adjacent sidewalks to

traighten alignment. Re-channelize to provide 3 n/b lanes.
Install on-street metered parallel parking spaces for autos in
the left curb lane; prohibit parking 6-9 am and 3-7 pm
weekdays and designate as transit layover during those
periods. Designate right curb lane as transit-only at all times;
remove on-street parking. Designate center lane as transit-
only during weekday peak periods (6-9 am and 3-7 pm). Sign
access from 4th Ave. and S. Washington St. to restrict all
anes to transit and emergency vehicles only during weekday
peak periods. Re-stripe 3rd Ave. S to provide two s/b and
one n/b lane between S. Washington St. and Yesler Way, and
prohibit on-street parking during weekday peak periods (6-9
am; 3-7 pm). Reconstruct and extend sidewalks around
3rd/Yesler intersection, and remove midblock crosswalk on
3rd Ave. at Jefferson St.

Comments&Rationale:

Prefontaine is the main transit access to 3rd Ave. from
he south at all times. High bus volumes in peak periods
ecessitate auto restrictions to maintain transit speed &
eliability. Reconstruction and realignment will reduce bus|
ail swing safety problems, and optimize traffic flow and
arking/layover space. New channelization and parking
emoval on 3rd Ave. S. will improve capacity for higher
us flow, and provide additional n/b access to 3rd Ave. to
ffset constrained access on Prefontaine. 3rd/Yesler

improvements will shorten ped. crossing distances, and

improve safety of turning traffic. Coordinate phasing of
hanges with the Toshiro-Kaplan Building redevelopment.

CostCategory CompletionDate|| 2002Est'dCost| FundingSource | implementingAgency
Con/Pro/Install 6/1/05 $665,000.00§ ST Seattle
Design -- 31% 1/1/05 $207,000.00) ST Seattle
Maintenance Seattle Seattle
Ownership Seattle

Sum2002Est'dCost: $872,000.00

Table Name: ANSWER PROJBUDG.RSL

&

6/11/02



Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code:  ProjectName: Location:
[Curbuse | FFLO ] bth Ave. S. Transit Contra-Flow Lane |[5th Ave. S from S. Jackson St. to S.
Washington St.; S. Washington St. from 4th
: ve. S to 5th Ave. S.
ProjectType: Project_ID:  RelatedProjects: Duration:
Capia | |
Description:

Designate easternmost lane of 5th Ave. S. as northbound
(contra-flow) transit and right turn-only at alt times. Remove
on-street parking where impacted by the transit-only lane.
Designate S. Washington St. as transit-only during weekday
peak periods (6-9 am; 3-7 pm). Upgrade pavement to handle
significantly increased bus volumes. Adjust signal at 4th Ave.
[S/S. Washington St. as necessary.

Comments&Rationale:

Improvements are required to allow buses to use 5th Ave.
S. in both directions between the south end of the CBD
and 1-90 and I-5 freeway access points, absorbing transit

traffic from the tunnel and 4th Ave. S.

CostCategory CompletionDatef| 2002Est'dCost FundingSource | ImplementingAgency
Con/Pro/Install 1/1/07 $225,000.00 ST Seattle
Design -- 31% 1/1/06 $70,000.004 ST Seattle
Maintenance Seattle Seattle
Ownership Seattle

Sum2002Est'dCost: $295,000.00

Table Name: ANSWER PROJBUDG.RSL

6/11/02 “/(ﬂ



Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code: ProjectName: Location:

[CurbUse | TFLO ] pth Avenue Transit Contra-Flow Lane {[oth Ave. between Olive Way & Stewart St
Oth/Stewart intersection

ProjectType: Project ID:  RelatedProjects: Duration:

Capta ] |

Description: Comments&Rationale:

Remove on-street parking on both sides of street. Restripe
and sign street to provide one northbound contra-flow transit-
only lane between Olive and Stewart. Activate n/b signal
phases at 9th/Olive and 9th/Howell intersections. Upgrade

transit lane to Stewart St.

signal at 9th/Stewart to handle n/b to w/b movements from the

b
Jis closed.

Necessary to allow coaches exiting the I-5 express lanes
through Convention Place Station to reach Stewart St. to
icomplete their inbound trips to downtown, while the tunnel

CostCategory CompletionDate || 2002Est'dCost]] FundingSource ImplementingAgency
Con/Pro/Install 1/1/07 $135,000.000 ST Seattle
Design -- 31% 1/1/06 $42,000.00¢ ST Seattle
Maintenance Seattle Seattle
Ownership Seattle

Sum2002Est'dCost: $177,000.00

Table Name: ANSWER PROJBUDG.RSL

6/11/02 Mr{



Tunnel Closure Program Project Implementation Sheet

M&MSubC:

Code: ProjectName: Location:
[CuibUse ] TFLO ] [ard Avenue Peak Period Traffic Brd Ave. from Yesler Way to Stewart St. ]
Restrictions
ProjectType- Project_ID:  RelatedProjects: Duration:
ol ] |
Description: Comments&Rationale:

Sign and designate left lane in both directions as transit-only
during weekday peak periods (6-9 am; 3-7 pm). Sign and
restrict right lane to transit-only in blocks with bus stops
during the same periods. Allow general purpose (GP) traffic
to turn right from cross streets into the curb lane in blocks
where there is no bus stop, but require GP traffic to turn right
at the next intersection (prohibit left turns and thru travel from
3rd Ave. during peak periods). Sign and prohibit left turns to
3rd Ave. from all cross streets during weekday peak periods,
except transit. Design, procure, install and test signage as
defined in the 3rd Avenue Traffic Restrictions Signage Plan,
to be developed by SeaTran. Modify street, curb and

sidewalk as necessary to implement 3rd Ave. transit skip-stop
pattern.

3rd Ave. bus traffic will double when the bus tunnel is
closed. These traffic restrictions will reduce congestion
and provide more capacity for buses during peak periods,
while maintaining general purpose traffic circulation

opportunities at all times.

CostCategory CompletionDate} 2002Est'dCost|| FundingSource | ImplementingAgency
Con/Pro/Instali 1/1/07 $657,000.00 ST Seattle
Design -- 31% 1/1/04 $203,000.00} ST Seatlle
Maintenance Seattle Seattle
Ownership Seattle
Sum2002Est'dCost: $860,000.00

Table Name: ANSWER PROJBUDG.RSL

6/11/02 L{/%



Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code: ProjectName: Location:

[CurbUse | BTRT ] [Olive Way Transit Priority [Olive Way between 4th Ave. and Boren Ave. |
Improvements

ProjectType: Project_ID:  RelatedProjects: Duration: -

[Capital 119 ] ]

Description: Comments&Rationale:

Delineation includes pavement

Delineate or re-delineate weekday PM peak period (3-7 pm)
transit and right turn-only lane in right side curb lane.

paint and signage. Install

transit signal queue jump on Olive Way at Boren Ave.
Prohibit on-street parking on Olive Way in this segment 3-7 p.
im. weekdays. Cut back sidewalk as necessary to provide
smooth traffic flow. Reconfigure and restripe lane
ichannelization on Olive at 8th Ave., and imodify islands as
necessary to ensure smooth channelization of traffic to Howell

Provide transit priority in a high volume transit corridor
uring the weekday peak periods to help maintain or

mprove transit travel times through the CBD and north
BD connections to I-5.

ISt. and Olive Way.

CostCategory CompletionDatel| 2002Est'dCost FundingSource ImplementingAgency
Con/Pro/Install 6/1/05 $305,000.004 ST Seattle
Design - 31% 1/1/05 $95,000.00{ Metro Seattle
Maintenance Seattle Seattle
Ownership Seattle

Sum2002Est'dCost: $400,000.00

Table Name: ANSWER PROJBUDG.RSL

6/11/02 Mq



Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code: ProjectName: Location:
Curbuse 1 Lo | Busway-CBD Transit Priority ]Royal Brougham Way, Airport Way, 4th Ave,
3., 5th Ave. S.

ProjectType: Project_ID:  RelatedProjects: Duration:
[Capital L9 I ]
Description: Comments&Rationale:

eplace transit priority between Royal Brougham Way and S. | L oss of the bus tunnel segment between Royal

ackson St. currently provided for tunnel bus routes by the 8. Jackson St. will signficantly lengthen travel times

edicated transitway connecting International District Station buses operating to/from the busway if replacement
nd the E-3 Busway. Specific transit priority treatments TBD nsit priority is hot provided. Budget reflects lower ST

fter further alternatives analysis. . mitment for design to account for funds ST has
Iready expended on alternatives analysis lo dale.
CostCategory CompletionDate] 2002EstdCost] ~ FundingSource ] ImplementingAgency

Alts. Analysis - KC 6/1/03 | $50,000.00fMetro Metro

Con/Pro/instalt - KC 11107 S164.000.00| Metro Seattle

Con/Pro/install - ST 11107 $807,000.00] ST Seattle

Con/Pro/install- Sea 11107 $107,000.00] Seattle - Seattle

Design — 31% 111106 $273,000.00]ST Seattle

Maintenance Seattle Seattle

Ownership Seattle

Sum2002EstdCost:  $1,401,000.00

Table Name: ANSWER PROJBUDG.RSL 4/22/02



Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code: ProjectName: Location:
PPerformance ] MON_] Bus Volume & Ridership Monitoring “Junion/University Screenline ]
ProjeciType: Project_ ID:  RelatedProjects: Duration:
Monforng 16 ][ ]
Description: Comments&Rationale:
alculate and report CBD north-south screenline weekday esponds 1o DSA request to closely monitor CBD bus
M peak hour maximum bus volumes and loads at each umes. Provides information to make judgments about
ervice change. . tting non-productive transit trips, freeing street capacity

or other uses. Cost assumes 1/2 FTE covering period

om now through one year beyond opening of light rail at
3/hr. Summarize with results of other measures into a

CostCategory CompletionDate | 2002Est'dCost FundingSource | implementingAgency !
Data & Analysis 11105 $6,400.00] Metro Metro
Data & Analysis 171106 $6,400.00] Metro Metro
Data & Analysis 11107 $6,400.00] Metro Metro
Data & Analysis 111108 $6,400.00{ Metro Metro
Data & Analysis 1/1/09 , $6,400.00] Metro Metro
Data & Analysis 111710 $6,400.00] Metro Metro
Data & Analysis 1M $6.400.00] Metro Metro
Sum2002EstdCost: $44,800.00
Table Name: ANSWER PROJBUDG.RSL Azzloz

A



Tunnel Closure Program Froject Implementation Sheet

M&MSubC: Code: ProjectName: Location:

Performance — ] MON ] [Transit Travel Time & Reliability Multiple N
Monitoring

Projecﬁ'ype: Project_ID:  RelatedProjects: Duration:

PMonitoring 12z 1 |

Description: Commenis&Rationale:

ve. nJo University St (sib); 3rd Ave. n/o University St. (nb &
): 4th Ave. n/o University (n/b); 2nd Ave. Ext. S n/o

aln St. (/b & s/, Pike St. e/o 7th Ave. (e/b); Pine St. e/o

ing St_(n/b & s/, 1st Ave. no University St. (/b & sib); 2nd

ackson St. {s/b); 4th Ave. S /o Maln St. (nb); 5th Ave. S n/oj

sed lo track and monitor transit travel times through the
BD. Would allow future deployment of real-time transit
chedule info., ala BusView. Analysis and project
anagement costs assume 0.5 FTE over the entire
unnel closure period @ $43/Mhr. Hardware assumes 16
VI readers @ $7,200 ea. + 10% spares; 16 installations
$5,400 ea., and 22 wireless interconnect units @ $
,750 ea. Project design and testing assumes 20% of
project costs. Maintenance costs assume $535/yr.
reader over 5 yrs.

CostCategory CompletionDate] 2002Est'dCost]  FundingSource | ImplementingAgency
Analysis/PM 6/1/05 $45,000.00] Metro Metro
Design/Test 1/1/04 $76,000.00] ST Metro
Install - KC 11105 $11,000.00] Metro Metro
Install - ST 111105 $75,000.00} ST Metro
Maintenance 171110 $43,000.00f Metro Metro
Ownership Metro
Procure - Metro 10/1/04 $49,000.00] Metro Metro
Procure - ST 10/1/04 $160,000.00{ ST Melro
Sum2002EstdCost:  $459,000.00 ’
Table Name: ANSWER PROJBUDG.RSL 4122/02



Tunnel Closure Program Froject Implementation Sheet

M&MSubC: Code: ProjectName: Location:

Performance ] MON_] [General Purpose Travel Time j@tm ]
Monitoring

ProjectType: Project_ID:  RelatedProjects: ' Duration:

Monitoring — 11 12 1 ]

Description: Comments&Rationale:

easure, analyze and report changes in general purpose
raffic travel times through the CBD. Travel time studies
ould be done to directly measure changes. Tum movement
ounts and tube counts would be done to determine travel
avior changes and anticipate problems caused by

nforms judgments about balancing GP travel time v.
ransit travel time. Tube count costs assume obtaining u
o 12 additional counts @ $175 ea. in each year, beyond
e counts normally done by SeaTran in March (~60
otal). Tuming movement counts @ $535 ea. are 5 each

havioral shifts. n 2004, 2006 and 2010, 20 in 2007 after tunnel closure,
10 in 2008, to respond to changing traffic pattemns.
ravel time studies assume 8 two-hour corridor studies
re performed in each analysis year, @ $535 each,
xcept in 2010, when 8 corridors would be measured two
times. Analysis costs based on estimated SeaTran labor
equired in each analysis year at $80Mvr.
CostCategory CompletionDate] 2002Est'dCost FundingSource | ImplementingAgency

Analysis 711104 $4,300.00] ST Seattle

Analysis 711106 $8,600.00] ST Seattle

Analysis 171108 $12,000.00[ST Seatfle

Analysis 7/1/08 $4,300.00{ ST Seattle

Analysis 7110 $4,300.00] ST Seattle

Travel Time 4/1/04 $4,300.00]ST Seattle

Travel Time 411106 $4,300.00 ST Seattle

Travel Time 1111107 $4,300.00§ ST Seattle

Travel Time 4/1/08 $4,300.00 ST Seattle

Travel Time 411110 $4,300.00§ ST Seattle

Travel Time 1111110 $4,300.00| ST Seattle

Tube Counts 411104 $2,100.00§ST Seattle

Tube Counts 4/1/06 $2,100.00{ ST Seattle

Tube Counts 111107 $2,100.00| ST Seattle

Tube Counts 4/1/08 $2,100.00§ST. Seattie

Tube Counts 4/1110 © $2,100.00] ST Seattle

Turn Moves 4/1/04 $3,200.00] ST Seattie

Tum Moves 4/1/06 $3,200.00} ST Scattle

Tum Moves 111107 $12,000.00] ST Seattle

Tum Moves 4/1/08 $5,600.00] ST Seattle

Tum Moves 4/1/10 $3,200.00| ST Seattle

Sum2002Est'dCost: $97,000.00
Table Name: ANSWER PROJBUDG.RSL 422102

|12



Tunnel Closure Program F-roject Implementation Sheet

M&MSubC: Code:  ProjectName: Location:

Performance _} MON__] PPedestrian Congestion Monitoring JMuttiple ]
ProjectType: Project ID:  RelatedProjects: Duration:
Monfioring - N
Description: Comments&Rationale:

' upplement existing dala sources with field surveys and videq [Costs reflect level of supplemental data collection and
ocumentation of passenger qucucing at bus zones. Procure|-Janalysis nccessary to perform accurate pedestrian

ideo equipment to support data collection. Analyze gestion level-of-service analysis per the Fruin method
assenger boardings annually, and passenger queueing physical area/waiting person adjusted for thru-circulation
emi-annually. equirements.at bus zones). Data collection costs

sume planning, set up and field surveying of peds at 14
ocations, 2 hrs/day for each of 3 days, 5 times before,
uring the analysis period. Also assumes one week of
ideo at 6 locations 5 times during the analysis period.
alysis costs assume hours to extract data from existing
ources, and perform analyses of both existing and new
ata at least 5 times during the analysis period.

CostCategory CompletionDate] 2002Est'dCostf FundingSource | ImplementingAgency
Boarding Analysis 10/31/04 $1,600.00] ST Metro
Boarding Analysis 10/31/05 $1,600.00§ ST Metro
Boarding Analysis 10/31/06 $1,600.00§ ST Metro
Boarding Analysis 313107 $1,600.00§ ST Metro
Boarding Analysis 10/31/07 $1,600.00] ST Metro
Boarding Analysis 3/31/08 $1,600.00|ST Metro
Boarding Analysis 10/31/08 $1,600.00§ ST Metro
Boarding Analysis 10/31/09 $1,600.00§ ST Metro
Boarding Analysis 10/31/10 $1,200.00§ ST Metro
Queueing Update 10/31/04 $4,300.00§ ST Metro
Queueing Update 10/31/06 $4,300.00] ST Metro
Queueing Update 10/31/07 $4,300.00| ST 'Metro
Queueing Update . 10/31/08 $4.300.00| ST Metro
Queueing Update 10/31/10 $4,300.00] ST Metro
Vkieo Monitoring 10/31/04 34.300.00' ST Metro
Video Monitoring 10/31/06 $4,300.00 ST Metro
Video Monitoring 10/31/07 $4,300.00f ST Metro
Video Monitoring 3/31/08 $4,300.00] ST ~ [Mefro
Video Monitoring ) 3/31/10 $4,300.00| ST Metro

Sum2002Est'dCost: $57,000.00
Table Name: ANSWER PROJBUDG.RSL . 4/22/02

MZAR



Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code:  ProjectName: Location:

Performance ] MON_] [Customer Surveys ~INA ]
ProjeciTypo: Project_ID:  RelatedProjects: Duration:
Monitoring 1% 1 ] Periodic
Description: Comments&Rationale:

urvey transit riders and non-riders to determine perceptions | [Provides information about customer satisfaction with the
d attitudes about a variety of factors important in providing | [downtown Seattle transportation environment, where
atisfactory transit facilities and service and general
ansportation management in downtown Seattle, via
versampling in Metro’s semi-annual Rider/No-Rider
elephone survey. Augment with annual telephone rider
atisfaction surveys (RSS) specifically targeted to GBD riders L tandard biennial R/NR survey between 2004 and 2010.
nd non-riders, using the same group of respondents each
ar to provide continuity of response.

L.ustomers include both bus riders and other street users.
esponds to DSA request for monitoring perceptions and
ttitudes. R/NR survey costs reflect additional expense to
oversample Seattie CBD riders and drivers in Metro's

Rider satisfaction survey (RSS) costs reflect respondent
recruitment and one survey in 2004, annual surveys in

b005 and 2006, and two surveys per year in 2007, 2008
bnd 2009. Analysis & project management costs reflect
estimated researcher staff time over the entire surveying

riod (2004-2010).
CostCategory CompletionDate] 2002Est'dCost]  FundingSource ImplementingAgency
Analysis/PM 2005 12/31/05 $10,700.00§ ST Metro
Analysis/PM 2006 12/31/06 $9,600.00{ ST Metro
Analysis/PM 2007 12131107 $3.200.00 ST Metro
Analysis/PM 2008 12/31/08 $9,600.00| ST Metro
Analysis/PM 2000 12/31/09 $3,200.00) ST Metro
Analysis/PM 2010 1213110 $6,400.00§ST Metro
R/NR 2004 12/1/04 $34,500.00§ ST Metro
R/NR 2006 12/1/06 $34,500.00} ST Metro
R/NR 2008 12/1/08 $34,500.00{ ST Metro
R/NR 2010 1211110 $34,500.00] ST Metro
RSS 2004 1171104 $19,300.00§ ST Metro
RSS 2005 11/1/05 $15,000.00§ ST Metro
RSS 2006 11/1/06 $15,000.00] ST Metro
RSS 2007 11/1/07 $16,000.00] ST Metro
RSS 2008 11/1/08 $16,000.00] ST Metro
RSS 2009 11/1/09 $16,000.00 ST Metro
Sum2002Est'dCost: $278,000.00

Table Name: ANSWER PROJBUDG.RSL

4122102



Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code: ProjectName: Location:
Safety } ENF ] [Traffic Control and Enforcement JMultiple ]
ProjectType: Project_ID:  RelatedProjects: Duration: -
Enforcement L3 |p7 ]
Description: Comments&Rationale: '
ign 8 on-duty SPD police officers to control vehicle tums, | Necessary to prevent intersection blockage and avoid
peeds, and pedestrian crossings and issue citations at nsit delays. Labor costs assume redeployment of
ntersections in the CBD where spot traffic control and/or xisting Metro tunnel security costs to surface streets to
nforcement are deemed necessary to keep bus traffic nd traffic control until light rail service begins. Traffic
ing well. Assign one off-duty sergeant in each weekday trol plan assumes 8 SPD officers on duty for 3 hours
eak period to supervise and coordinate officer deployment. day, 20 days per month over 27 months @ $80/Mr.
ocations include but are not limited to 3rd/Columbia, incl. wages, benefits). Officers to be assigned during AM|

th/Pike, 4th/Olive and 5th S./S. Washington, 9th/Olive. nd/or PM peak periods as needed with no shift shorter
_ n 3 hours. Officers assumed to use existing
uipment. Supervision cosis assume an off-duty SPD
ergeant assigned for 3 hrs in the AM and 3 hrs in the
M, to supervise both traffic control/enforcement and
nhanced transit security, for the same project duration,

$32/hr.
CostCategory CompletionDate] 2002Est'dCost] FundingSource | ImplementingAgency
2004 Labor 12/31/07 $231,000.00] Metro Seattle
2004 Supervision 1213107 $12,000.00] Metro Seattle
2005 Labor 12/31/08 $463,000.00] Metro Sealtle
2005 Supervision 12/31/08 $24.000.00] Metro Seattle
2006 Labor 12/31/09 | $347,000.00]Metro Scattie
2006 Supervision 12/31/09 $1 7,000.00] Metro Seattle
Sum2002Est'dCost:  $1,094,000.00
Table Name: ANSWER PROJBUDG.RSL - Alz2n2



Tunnel Closure Program k-roject implementation Sheet

M&MSubC: Code: ProjectName: Location:

[safety ) ENF__ | [Transit Security Enhancement ~ |Multiple ]
ProjectType: Project_ID: RelatedProjects: Duration:
Enforcement 7 1f3 ]
Description: Comments&Rationale:

Assign 6 transit police officers (off-duty SPD) to patrol GBD
bus faciliies and provide enhanced passenger security,
hugmenting part-time officers reassigned from the tunnel to
urface streets when the bus tunnel closes. Equip each
fficer with a bicycle. Locations likely to need additional
ecurity include, but are not limited to, Sth/Jackson, 3rd/Pine,

rd/Pike, Prefontaine Pl., 2nd/Washington.

day during weekday PM peak periods, 20 days per
th, for 27 months @ $28/hr. Bicyclo equipment

mes $5-6K/officer to procure and maintain bikes
uring the duration of tunnel closure.  Supervision costs
in the Traffic Enforcement project.

CostCategory CompletionDate] 2002Est'dCost]  FundingSource ImplementingAgency

Equipment 11107 $32,000.00fST Metro

Labor 2004 12/31/07 $80,000.00 Metro Metro

Labor 2005 12/31/08 $161,000.00f Metro Metro

Labor 2006 12/31/09 $121 ,000.00| Metro Metro

Ownership l Metro

Sum2002Est'dCost: $394,000.00
Table Name: ANSWER PROJBUDG.RSL 4122002



Tunnel Closure Program Froject Implementation Sheet

M&MSubC: Code:  ProjectName: Location:

[Safety 1 ENF__] [Security Cameras J[10 CBD locations N
ProjectType: Project ID:  RelatedProjects: Duration:
Enforcement JL 3% [ |
Description: Comments&Rationale:

Install up to 10 closed-circuit security cameras at selected
BD bus zones. Record zone activity and provide the ability

o for live monitoring at the KCM transit operations control
nter. Locations that would benefit from use of cameras

nclude, but are not limited to, Sth/Jackson, 3rd/Pine, 3rd/Pike} per year @ $43/hr. required to set up and manage

nhance passenger security by providing surveilance of

BD bus stops. Costs assume $8K/unit for procurement,

15K for one microwave interface unit, $6K/unit for
tallation, and $1K/unithyr. for maintenance. 1/4 FTE

refontaine Pl., 2nd/Washington.

procurement, installation, and maintainence during tunnel

closure. .
CostCategory CompletionDate] 2002Est'dCost FundingSource | ImplementingAgency,
2004 Labor 12/31/07 $22,500.00| ST Metro
2004 Parts/Maint. 12/31/07 $11,000.00[ ST Metro
2005 Labor 12/31/08 $22,500.00] ST Metro
2005 Parts/Maint. 12/31/08 $11 ,000.00[ ST Metro
2006 Labor 12/31/09 $22,500.00] ST Metro
2006 Parts/Maint. 12/31/09 $11,000.00§ ST Metro
Con/Pro/install 111107 $89,000_00| ST Metro
Design — 10% 6/1/06 $9,000.00] ST Metro
Long Term Maint. Metro Metro
Ownership Metro
Sum2002Est'dCost: $198,500.00
Table Name: ANSWER PROJBUDG.RSL A2n2

{28



Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code: ProjectName: Location:

[safety ] [iFL0_] Emergency Vehicle Signal Priority __|B5 intersections 1
ProjectType: Project ID:  RelatedProjects: Duration:
Capital 118 1
Description: Comments&Rationale:

quip Seattie Fire Dept. vehicles with Opticom emitters, and
stall receivers at up to 35 intersections on 3rd & 4th Aves.

ystem, which causes long traffic delays, with more

tween Jackson and Stewart Streets.

uce traffic disruption and delay, and maintain or
prove emergency response times. Limited to major
orth-south SFD response corridors expected to be
ignificantly impacted by closing the bus tunnel. Other
pticom implementation assumed to be done outside of
nnel closure. Cosls assume $16K per intersection for
eceivers and $129K to for emitters on SFD vehicles.
aintenance costs assume 1/4 FTE/yr. @ $43/hr. over
e tunnel closure period. Parts/maintenance costs
sume $600 per emitter over the duration of tunnel
uvre. Design cost includes software programming.

eplaces a portion of the current SFD signal pre-emption

rgeted and responsive signal-preemption technology to

CostCategory CompletionDate] 2002Est'dCost FundingSource | ImplementingAgency

2007 Labor 12/31/07 $22,500.00] Seattle Seattie .
2008 Labor 12/31/08 $22,500.00] Seattle Sealtle

2009 Labor 12/31/09 $22,500.00] Seattle Seattie

Design — 20% 4/1/06 $112,500.00] Seattle Seattle

Long Term Maint. Seattle Seattle

Ownership Seattle
Parts/Maintenance 7/1106 $18,000.00] Seattle Seattle

Profinstall - ST 7/1/06 $439,000.00§ ST Seattle

Pro/install - Sea 711106 $241,000.00] Seattle Seattle

Sum2002Est'dCost: $878,000.00
Table Name: ANSWER PROJBUDG.RSL 4/22/02



Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code: ProjectName: Location:
fiom ] FOM ] Downtown Area Pass {Muitiple ]
ProjectType: Project_ID:  RelatedProjects: " Duration:
fincentive 142 Jf | [:l
Description: : Comments&Rationale: _
e Downtown Area FlexPass will provide the umbrelfa toot ressive marketing of a simplified Downtown Pass that

y which to offer a variety of HOV options to a broad market | jncludes access to a wide array of HOV optlions will attract

f employees. The Downtown Pass will encompass access riders through the provision of new incentives,

o all Metro and ST service, Home Free Guarantee, Metro pled with some of the parking management options

anpool, and discount parking days for pass holders. The escribed in Parking Management project. it will also
owntown Pass offers a simplified approach to pricing, with erve to maintain riders during the construction period by
area price adjusted every two years rather than annually. | providing some transit riders "a betler deal” than they mayj
ncreases in area pricing are modulated by averaging the trip | have currently. Funding assumes that Sound Transit
Inaking characteristics across a group of employers. The money will be leveraged with grants and employer
"IDSA and Metro staff will market the Downtown Pass, with an | contributions. ]
lemphasis on smaller employers (between 10 and 89

lemployees).
CostCategory CompletionDate} 2002Est'dCost]  FundingSource | ImplementingAgency
2005 - ST 1213105 - $107,000.00} ST Metro
2006 - ST - [1231/06 $107,000.00§ ST Metro
2007 - ST 12/31/07 $54,000.00] ST Metro
2008 - ST 12/31/08 $54,000.00| ST Metro
2009 - ST 12/31/09 $35,000.00] ST Metro

Sum2002Est'dCost: $357.000.00

Table Name: ANSWER PROJBUDG.RSL 4/22/02



Tunnel Closure Program Froject Implementation Sheet

M&MSubC: Code: ProjectName: Location:

from —JFDM__ | Parking Management and Non-SOV | Multiple ]
Mode Share

ProjectType: Project_ID: Relatodprojects: Duration:

L [ 1 1

Description: . Comments&Rationale:

variety of supportive elements will provide additional
ncentives to use non-SOV options for commute trips,
ncluding parking management, bike facilities and

ow cost parking is transit's greatest threat and the
umber one reason people drive to work alone.
conomists have found that parking charges may have a
eater effect on travel behavior than other factors such

owersfiockers, ridematch assistance, and HOV incentives

increasing fuel costs or making transit "free”. Financialk
centives, coupled with discounted parking for
lers/vanpoolers can provide enough incentive to
itch modes from SOV. Work options, such as
elecommuting, are often viewed as unworkable by
ployers. Focused information and supportin .
erstanding, designing and administering the programs
result in thelr successful implementation. Additional
upport in educating employees about how the programs
, and what options and benefits are associated with
ernate commuting enhances willingness to participate

n such programs. Lack of access to showers and secure
ike parking are two key obstacles to biking to work. Low
st options for expanding access lo these facilities,

pled with targeted promotions regarding the program
nd allaying fears about biking during construction, can
result in increased biker comfort and expansion of bike
commuting. Funding assumes Sound Transit money will
leveraged with grants and/or private partnership funds.

CostCategory CompletionDate] 2002Est'dCost]  FundingSource | implementingAgency
2005 - ST 12/31/05 $11,000.00{ST Seattle
2006 - ST 12/31/06 $54,000.00§ST Seattle
2007 - ST 12/31/07 $54,000.00§ST Seattle
2008 - ST 12/31/08 $40,000.00§ ST Seatile
2009 - ST 12/31/09 $21,000.00] ST Seattle

Sum2002Est'dCost: $180,000.00

Table Name: ANSWER PROJBUDG.RSL

4/22/02

el



Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code:  ProjectName: Location:

[CubUso ] BUS _] [Surface Bus Service Reorganization | Multiple ]
ProjectType: Project ID:  RelatedProjects: Duration:
[Operating L2 [ ]
Description: Comments&Rationale:

Re-route CBD non-tunnel bus routes in accordance with the e-organizing existing CBD bus routes before the bus
proposed Downtown Seattle Transit Operations Plan. Time

implementation of re-routes in coordination with completion of | [Sound Transit Express to phase in changes for current
pital facility improvements.

nnel closes will allow Metro, Community Transit and

bus riders rather than change everyone's service all at

once. Re-organization will improve route connectivity and
Jlease transfers while also providing better effective service
frequency to some markets by rouling multiple services to|
common markets on the same downtown transit
corridors. Costs will be bom by transit operators’

jndividual service budgets.
CostCategory CompletionDate} 2002Est'dCost]  FundingSource lmplemenlingAgency
CT Svc Hr 11107 $0.00] Other CT
Metro Svc Hr 11107 $0.00] Metro Metro
ST Svc Hr 11107 $0.[_)0| ST ST
Sum2002Est'dCost: $0.00
Table Name: ANSWER PROJBUDG.RSL 42202

)34



Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code: ProjectName: Location:
IcurbUse — ] BUS_ ] [Funnel Bus Service Relocation ~ JMuitiple ]
ProjectType: Project_ID:  RelatedProjects: Duration:
[Operating 125 | ]
Description: Comments&Rationale:
Re-route current tunnel bus service to surface streets in rface corridor improvements will already be in place
L ccordance with the proposed Downtown Sealtle Transit use of earller surface service reorganization. Metro"
Operations Plan. costs of running tunnel routes on the suiface
tunnel closure will be reimbursed by Sound Transit
lunder a separate clause of the DSTT Use agreement.
CostCategory ComplelionDale] 2002Est'dCost] - Fundhgﬁ,ource ImplementingAgency}
Metro Sve Hr 11107 $0.00] ST Metro
ST Svc Hr 1107 $0.00| ST ST
Sum2002EstdCost: $0.00 ’
Table Name: ANSWER PROJBUDG.RSL 4122002
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Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code: ProjectName: Location:

CubUse | REG__ | Mid-Block Crosswalk Restrictions |Muttiple 1
ProjectType: Project_ID:  RelatedProjects: Duration:

[ 122 1] , ]
Description: Comments&Rationale:

Prohibit implementation of new mid-block crosswalks on

id-block crosswalks create additional delay for transit
icles, and can reduce bus zone capacity for buses if
ted in blocks where bus zones are located. Cosls of

osswalk removal and curb rehabilitation will be funded

major CBD transit corridors, and remove existing mid-block
crosswalks, until light rail service begins. Corridors include,
but are not limited to, 2nd, 3rd, 4th & 5th Aves. between
Airport Way and Stewart St., Olive Way and Stewart St.

part of SeaTran's on-going street O&M budget.
between 1-5 and 3rd Ave. :
CostCategory CompletionDate] 2002Est'dCost] FundingSource | ImplementingAgency
Regulation 6/1/03 $0.00] Seattle Seattle
Sum2002Est'dCost: $0.00

Table Name: ANSWER PROJBUDG.RSL 422/02



Tunnel Closure Program Project Implementation Sheet

M&MSubC: Code: ProjectName: Location:

CurbUse — ] [REG__] [Public ROW Construction Restrictions | Muttiple —
ProjectType: Project_ID:  RelatedProjects: Duration:

C 1= ] (o Clos ]
Description: ’ Comments&Rationale:

Prohibit use of selected public rights-of-way along major aintains maximum amount of street and sidewalk
Jowntown transit corridors, including streets and sidewalks, ity during periods of highest transit passenger and

for construction or construction staging activities during ehicle flow, helping to minimize both transit and gencral
weekday peak periods (6-9 am and 3-7 pm) for the duration y travel times and delay.

bof tunnel closure. The City of Seattie will develop a specific
blan and change appropriate regulations and ordinances as

ssary.
CostCategory CompletionDate] 2002Est'dCost]  FundingSource ImplementingAgency
Regulation 11107 $0.00{ Seattie Seattle
Sum2002Est'dCost: $0.00

Table Name: ANSWER PROJBUDG.RSL 4/22/02
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Tunnel Closure Program Froject Implementation Sheet

M&MSubC: ProjectName: Location:
CurbUse _J[TFLO ] Pnd & 4th Ave. Transi Lane Striping__|Pnd Ave/2nd Ave. ExL S from Stewart St. to
. Jackson St.; 4th Ave /4th Ave._ S from S.
JJackson St. to Olive Way
ProjectType: Project_ID:  RelatedProjects: Duration:
[Capital 20 ][ ] Permanent
Description:

Ré—paint pavement markings and repair/replace signs as
hecessary to maintain and emphasize peak period transit and

Comments&Rationale:

Fight-turmn only lanes in the right curb lane of each street.

[Re-emphasizes transil prionity with higher transit acivity

an & 4th Aves. Costs will be covered in SeaTran's

street maintenance budget.
CostCategory CompletionDate] 2002Est'dCost]  FundingSource ImplementingAgency
Con/Pro/install 1/1/07 $0.00] Seattie Seattle :
Maintenance Seattle Seatile
Ownership Seattle
Sum2002Est'dCost: $0.00

Table Name: ANSWER PROJBUDG.RSL

4/22/02
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Tunnel Closure Program k. oject Implementation Sheet

M&MSubC: Code: ProjectName: Location: .
Safety —} [iFLo__] [Transit Service Supervision | Multiple ]
ProjectType: Project_ID:  RelatedProjects: Duration:
ST — ]
Description: Comments&Rationale:

ransier existing tunnel service supervisor shifts to CBD

urface streets to provide adequate service supervision and
Fresponse between S. Jackson St,, Virginia St., 1st Ave, ard |-
5.

tro Service Quality estimates that they will be able to
ately respond to service problems in the Seattle
BD when the tunnel is closcd if they can transfer

treets, augmenting the current 5 shifts that assigned to
town Seattle surface streets. No new service
isor shifts would be needed.

xisting 6 tunnel service supervision shifls to the surface

CostCategory CompletionDate] 2002Est'dCost]  FundingSource | implementingAgency ‘
2007 Labor 12131107 $0.00f Metro Metro
2008 Labor 12/31/08 $0.00] Metro Metro
2009 Labor 12/31/09 $0.00] Metro Metro
Equipment 12/31/06 $0.00] Metro Metro
Sum2002Est'dCost: $0.00

Table Name: ANSWER PROJBUDG.RSL

4122102

127



Tunnel Closure Program Froject Implementation Sheet

M&MSubC: Code:  ProjectName: Location:
(oM __| [TDM_] [Shopper Incentives __Muttiple ]
ProjectType: Project ID:  RelatedProjects: Duration;
Incentive JL_52 ] 1 - ':
Description: Comments&Rationale: .
j rage people to stay downtown after work to shop or eat raging shopping/dining after work can have double
y providing them a discount on purchases during a target - ensuring the vitality of downtown businesses,
ime period. Tie the discount to altemative commute smoothing the peak hour bulge in travel demand.
e/working downtown to discourage possibility of ts assume no public subsidy. Program to be
ditional travel to take advantage of the discount. oped by the Downtown Seattle Association in
ultation with Seattle and the public transit operators.
CostCategory CompletionDate] 2002Est'dCost]  FundingSource | ImplementingAgency,
Incentives $0.00} Other DSA
Promotions $0.00] Other DSA
Sum2002Est'dCost: $0.00
Table Name: ANSWER PROJBUDG.RSL 4122102



Tunnel Closure Program Project Implementation Shect

M&MSubC: Code:  ProjectName: Location:

l l ICONT | Project Contingency 1

ProjectType: Project ID:  RelatedProjects: Duration:
[Capital L5 [ 1 L 1
Description: Comments&Rationale:

E’rovide budget cushion to cover potential costs not yet
ncluded in project cost estimates.

Combines originally separate contingencies established

by project type into one fund to be administered by the
Monitor & Maintain Committee.

CostCategory CompletionDate] 2002Est'dCost]  FundingSource | ImplementingAgency

Contingency $3,133,000.00) ST M&M Committee

Sum2002EstdCost:  $3,133,000.00

Table Name: ANSWER PROJBUDG.RSL

5/22/02



EXHIBIT 4



EXHIBIY

County Activities to Support Light Rail Construction '

Bus Stops & Layover Trolley Infrastructure | Service Information
Pine Street |«  Remove 2 zones wio « Remove e/b overhead
& CPS shelters and poles
D500 » Inslall 2 zones w/o e Shift wb overhead and
shelters poles as many as 6X as
¢ Remove 2 zones w/ . street alignment changes
shelters over 3 blocks
e Install 2 zones w/ shelters | » Re-route e/b trolleys to
e Expand 1 zone and add Pike St.
shelter » Extend turning wire from

n/b Bellevue to w/b Pine

E-3Busway [+ Removeupto6zonesw/ |« No impacts

D700 shelters

* Install up to 6 zones w/
shelters

» Remove and relocate ~1K
linear ft. of PM peak
layover and staging
between Royal Brougham,
Lander, 4th Ave. S and
Airport Way.

» Install temporary comfort
station for duration of

construction
'MLK Jr.Way |+ Remove up to 39 bus e Noimpacts
South zones w/ shelters
D720 »* Remove up to 18 bus
D730 zones wjo shelters
D740 ¢ Install up to 39 hus zones
w/ shelters

Install up to 10 bus zones

| w/o shelters SEs

Deploy street
Initial teams to assist
transit riders with
Segment service and
: facility revisions.

R ¢ Develop and
: distribute
advance
information and
bus stop
schedule
i revisions.

e Provide and
install temporary
signage as
R necessary.
$1,178,000 $285,000

Total $437,000

Total Estimated Cost to be paid by King County: $1,900,000 (YOE)

Notes:

* Installation of zones w/ shelters assumes re-use of existing shelters, not new shelters.
* Removal of zones w/ shelters assumes no street restoration is necessary.

||
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Schedule of Percentage Contributions

EXHIBIT 5

County Bus Trips Per Hour County Percentage Sound Transit
Each Direction Percentage

50 or more 60 40
45-49 54 46
40-44 48 52
35-39 42 58
30-34 36 64
25-29 30 70
20-24 24 76
15-19 18 82
10-14 12 88
5-9 6 94
0-4 0 100

—
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EXHIBIT 6

DEBT PAYRENT SCHEPULF

Payment Due Payment $ Remaining Principal $
Date

9/25/04 _ 129,950,000.00
12/15/04 6,361,735.84 124,510,000.00
6/15/05 3,273,124.38 124,510.000.00
12/15/05 8,973,124.38 118,810,000.00
6/15/06 3,130,713.75 118,810,000.00
12/15/06 9,110,713.75 112,830,000.00
6/15/07 2,981,266.25 112,830,000.00
12/15/07 9,261,266.25 106,550,000.00
6/15/08 2,824,280.63 106,550,000.00
12/15/08 9,409,280.63 99,965,000.00
6/15/09 2,658,002.50 99,965,000.00
12/15/09 9,583,002.50 93,040,000.00
6/15/10 2,476,415.00 93,040,000.00
12/15/10 9,771,415.00 85,745,000.00
6/15/11 2,282,852.50 85,745,000.00
12115111 9,972,852.50 78,055,000.00
6/15/12 2,078,758.75 78,055,000.00
12/15/12 10,168,758.75 69,965,000.00
6/15/13 1,863,508.75 69,965,000.00
12/15/13 10,368,508.75 61,460,000.00
6/15/14 1,637,185.00 61,460,000.00
12/15/14 10,612,185.00 52,485,000.00
6/15/15 1,398,266.25 52,485,000.00
12/15/15 10,833,266.25 43,050,000.00
6/15/16 1,147,051.25 43,050,000.00
12/15/16 11,087,051.25 33,110,000.00
6/15/17 882,301.25 33,110,000 00
12115117 11,347,301.25 22,645,000.00
6/15/18 603,516.25 22,645,000.00
12/15/18 11,633,516.25 11,615,000.00
6/15/19 309,582.50 11,615,000.00
12/15/19 11,924,582.50

0.00
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EXHIBIT 9

Payment Schedule for Funding the CDF

2003 1,000,000
2004 1,000,000
2005 1,000,000
2006 1,000,000
2007 1.000.000
2008 1,000,000
2009 1,200,000
TOTAL 7,200,000
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