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AN ORDINANCE authorizing the King County executive 1 

to sign an agreement between King County, a political 2 

subdivision of the state of Washington, and Eastrail 3 

Partners, a nonprofit, community-based organization for the 4 

funding, design and construction of the nonmotorized 5 

recreational 520 Connector to Eastrail. 6 

STATEMENT OF FACTS: 7 

1.  King County has determined that connecting the Eastrail to the 520 8 

trail via the 520 Connector has a significant and unique regional public 9 

recreation value. 10 

2.  The 520 Connector will be built on a portion of Eastrail owned by King 11 

County. 12 

3.  K.C.C. 4.56.150.E. authorizes the department of natural resources and 13 

parks to enter into agreements for the use of county land by nonprofit 14 

organizations that provide a service to the public or to make improvements 15 

to the land. 16 

4.  Eastrail Partners is a nonprofit, community-based organization in good 17 

standing, that is dedicated to bringing together the governments, 18 

businesses, nonprofit organizations and diverse communities of Lake 19 
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Washington's eastside to make the vision for the completed Eastrail a 20 

reality and improve equity through access. 21 

5.  Eastrail Partners has raised $2,000,000 from private donors for the 22 

design and construction of the 520 Connector. 23 

6.  King County has agreed to provide Eastrail Partners a capital grant in 24 

the amount of $500,000 to be used as the contingency for the design and 25 

construction of the 520 Connector. 26 

7.  Eastrail Partners will design and construct the 520 Connector, and after 27 

completion the King County parks and recreation division of the 28 

department of natural resources and parks will own, operate and maintain 29 

these improvements for the general public. 30 

8.  King County and Eastrail Partners have negotiated their respective 31 

rights, roles and responsibilities regarding the 520 Connector project in the 32 

agreement, Attachment A to this ordinance. 33 

 BE IT ORDAINED BY THE COUNCIL OF KING COUNTY: 34 

 SECTION 1.  The King County executive is hereby authorized to enter into an 35 

agreement between King County and Eastrail Partners, substantially in the form of 36 
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Attachment A to this ordinance, for the funding, design and construction of the 520 37 

Connector of the Eastrail. 38 

 

Ordinance 19365 was introduced on 10/19/2021 and passed by the Metropolitan King 

County Council on 12/7/2021, by the following vote: 

 

 Yes: 9 - Ms. Balducci, Mr. Dembowski, Mr. Dunn, Ms. Kohl-Welles, 

Ms. Lambert, Mr. McDermott, Mr. Upthegrove, Mr. von Reichbauer 

and Mr. Zahilay 

 

 

 

KING COUNTY COUNCIL 

KING COUNTY, WASHINGTON 

  

 ________________________________________ 

 Claudia Balducci, Chair 

ATTEST:  

________________________________________  

Melani Pedroza, Clerk of the Council  

  

APPROVED this _____ day of _______________, ______. 

  

 ________________________________________ 

 Dow Constantine, County Executive 

  
Attachments: A. Agreement for Design and Construction between King County Department of Natural 

Resources and Parks, Parks and Recreation Division and Eastrail Partners for Construction of 520 

Connector to Eastrail, dated November 29, 2021 
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AGREEMENT 

FOR DESIGN AND CONSTRUCTION 

between 

King County Department of Natural Resources and Parks, Parks and Recreation Division 

and 

Eastrail Partners 

for 

Construction of 520 Connector 

to 

Eastrail 

THIS AGREEMENT (hereinafter “Agreement”) is made and entered into by and between King County 

(hereinafter the “County” or “King County”), a home rule charter county and political subdivision of the 

state of Washington and Eastrail Partners, a non-profit, community-based organization in good standing 

(hereinafter "EP”) (singularly a “Party” and collectively, the “Parties”). 

 

RECITALS 
 

A. King County, along with other municipalities, owns and/or operates Eastrail, a 42-mile 

regional trail serving the residents of King County; 

 

B. EP is dedicated to bringing together the governments, businesses, nonprofits, and diverse 

communities of Lake Washington’s Eastside to make the vision for the completed 

Eastrail a reality and improve equity through access; 
 

C. King County has determined that connecting Eastrail to the 520 Trail via the 520 

Connector (hereinafter “Connector"), has a significant and unique regional public 

recreation value; 

 

D. The Connector will be built on a portion of Eastrail owned by King County; 

 

E. King County Code 4.56.150(E) authorizes the County to enter into agreements for the use 

of County land by non-profit organizations that provide a service to the public or to make 

improvements to the land. In this case EP intends to do both; 

 

F. EP has raised $2,000,000 from private donors for the construction of the Connector;  

 

G. King County has agreed to provide a $500,000 capital grant to EP towards the 

construction of the Connector; under the terms set forth in this Agreement. 
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THEREFORE, in consideration of the mutual promises and commitments herein contained, the Parties do 

hereby agree as follows: 

 

1) TRAIL. The Trail is the Eastrail, a 42-mile regional trail jointly owned and operated by 

King County and multiple other municipalities. 

 

2) SITE. The Site is the location and all designated footprints necessary to construct the 

Connector (Exhibit A). The site is generally located on the north side of the Northup Way 

overcrossing of the Eastrail and extends to the south side of the I-405 overcrossing of the 

Eastrail. In accordance with the  final design, some portions of the Connector and/or 

construction area or staging area may extend to parcels, easements, and other property 

interests not owned or controlled by King County. Additional permissions may be 

required, in which case Section 15-G shall govern. 

 

3) CONNECTOR. Connector means the 520 Connector to be constructed by EP as depicted 

in the Site Map and Conceptual Design (Exhibit A). 

 

4) REPRESENTATIVES. All communications, notices, coordination, and other tenets of 

this Agreement shall be managed by: 

 

County Liaison is: 

 

Curt Warber 

Capital Project Manager 

King County Department of Natural Resources and Parks, Parks Division 

201 South Jackson St, Suite 500 

Seattle, WA 98104-3855 

Phone: (206) 263-9645 

Email: curt.warber@kingcounty.gov 

 

EP Liaison is: 

 

Katherine Hollis 

Executive Director 

Eastrail Partners 

12011 Bel-Red Road NE 

Suite 100 

Bellevue, WA 98005 

Phone: (425) 679-9595 

Email: katherine@eastrailpartners.org 

 

5) EFFECTIVE DATE: This Agreement shall be effective upon signature by both Parties 

(hereinafter “Effective Date”). 

 

6) TERM. The term (hereinafter “Term”) of this Agreement shall be 3 years from the 

Effective Date. This Agreement shall remain in effect until such time as it is modified or 

amended in writing or terminated as provided herein. King County and EP agree that 
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final acceptance of the Connector by King County as provided by Section 11 shall trigger 

the mutually agreed upon termination of this Agreement. 

 

7) STEWARD. EP must be a good steward of the Trail and Site. All approved construction 

activities and use shall be considerate to the greatest extent possible of the environmental, 

capital, and programmatic value of the Trail and Site. All construction, maintenance, and 

other modifications shall be coordinated with and approved by the County and shall 

strictly adhere to all applicable environmental laws and regulations at all times. 

 

8) CONDITION OF SITE. Subject to the limitations in Section 24, EP agrees to accept the 

Site in AS IS condition without any obligation on the part of the County to make any 

changes, improvements, or to incur any expenses whatsoever to prepare, repair, or alter 

the Site to facilitate EP’s construction of the Connector. 

 

9) PROPERTY RIGHTS AND RIGHT TO BUILD. It is acknowledged and understood by 

EP and the County that portions of the Site may exist on parcels or right of ways that are 

owned by other jurisdictions or entities. EP and the County will coordinate with all other 

jurisdictions and ownership interests to obtain permissions and necessary control of the 

Site during construction. Both Parties understand and agree that if the Parties do not 

obtain necessary permission allowing for construction, operation, and maintenance of the 

Connector, the Parties are relieved of all obligations to construct, operate, or maintain the 

Connector. King County will defend any claims challenging the County’s right to build 

the Project and will indemnify EP for any costs or liability incurred by EP arising out of 

claims that the Project impaired third party property rights. 

 

10) RAILBANKING SITE. The Parties understand, acknowledge, and agree that the Eastrail 

corridor is part of an interstate freight rail corridor that has been "railbanked" subject to 

interim trail use under the National Trails System Act, also known as the Rails-to-Trails 

Act (16 U.S.C. §1247(d) and 49 C.F.R. §1152.29). As a result of the Eastrail corridor’s 

railbanked status, interstate freight rail service may be reactivated over the corridor, 

which in turn may result in the demolition, destruction, removal, or relocation of any 

improvements  associated with construction of the Connector that EP may make to the 

corridor. EP understands, acknowledges, and agrees that if interstate freight rail service is 

reactivated, then King County may be required to demolish, remove, or relocate the 

improvements associated with the construction of the Connector. EP also agrees that 

construction and design of the Connector should comply with the railbanking obligations 

imposed through Section 8(d) of the National Trail Systems Act (16 U.S.C. §1247(d) and 

49 C.F.R. §1152.29). 

 

11) CAPITAL IMPROVEMENT GRANT. EP shall receive a capital grant in the amount of 

$500,000 to be used as the contingency for the design and construction of the Connector 

per the agreed upon scope (Exhibit A Site Map and Project Scope). Grant funds shall be 

disbursed in accordance with Project Milestones and Grant Disbursal (Exhibit B). 

Documentation for all grant expenses must be provided to the County. 
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12) PROJECT COSTS. Project Costs include all costs incurred by EP related to the design 

and construction of the Connector under this Agreement, EP’s insurance-related costs for 

the procurement of required insurance under Section 25, and a 10 percent administrative 

charge payable to EP for managing the design, development, and construction of the 

Project. EP shall receive no compensation for the time and expertise contributed to the 

Project by EP Board members and their companies. 

 

13) METROPOLITAN KING COUNTY COUNCIL APPROPRIATION CONTINGENCY.  

The County’s performance under this Agreement beyond the current appropriation is 

contingent on the future appropriation by the Metropolitan King County Council of 

sufficient funds to carry out the County’s obligations under this Agreement. 

 

14) PROJECT BUDGET. The Project Budget is $2.5 million, comprised of $2.0 million in 

private financial contributions to EP and $500,000 from the Capital Improvement Grant 

referenced in Section 11. EP will not be responsible for any Project Costs that exceed the 

Project Budget. Under no circumstances will EP be required to meet Project Costs from 

EP resources other than the dedicated funds described above. EP shall preserve adequate 

Project Budget to maintain sufficient insurance coverage, as required under Section 25, 

for the duration of the Project. If final Project Costs exceed funding available the 

Division shall work with EP to determine options which may include reducing the scope 

of the Project, providing additional King County funding per Section 13, cancelling the 

project, or other options agreeable to the Parties. It is also acknowledged that 

construction timelines may be impacted by the resolution of any funding shortages. 

 

15) DESIGN AND CONSTRUCTION. EP will supervise the development and construction 

of the Connector. EP shall design, develop, and construct the mutually agreed upon 

Connector in accordance with all applicable design(s), timelines, restrictions, 

environmental considerations, permitting determinations, mitigations, and all other 

requirements in coordination with the County, including adherence to standards of the 

American Association of State Highway and Transportation Officials (“AASHTO”), 

Americans with Disabilities Act (“ADA”), Washington State Department of 

Transportation (“WSDOT”) guidance, and the railbanking obligations imposed through 

Section 8(d) of the National Trail Systems Act (16 U.S.C. §1247(d) and 49 C.F.R. 

§1152.29). EP understands, acknowledges, and agrees that it may not undertake or 

commence any construction activities on the Site until EP has submitted a final Project 

Cost estimate to the County and the County has issued a Notice To Proceed as provided 

in Section 15(F). 

 

A. PROJECT MANAGEMENT. EP and the County agree to adhere to all project 

management requirements mutually agreed to between EP, the County, and other 

applicable jurisdictions or parties in accordance with the Project Milestones for 

Grant Disbursal (Exhibit B) and Project Management Plan (Exhibit C). 

 

B. COORDINATION. The County agrees to coordinate with EP and all applicable 

jurisdictions or other parties on the design, permitting, and construction of the 
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Connector in accordance with the Project Milestones for Grant Disbursal 

(Exhibit B) and Project Management Plan (Exhibit C).  

 

C. PERMITS. The County shall serve as the permit holder for all major applicable 

permits including but not limited to clearing and grading permits, critical area 

permits, building permits or any other permits requiring design review or 

landowner permissions.  The County authorizes EP to serve as an authorized 

agent of the County for all relevant permit application and issuance processes 

with all the applicable permitting jurisdictions. EP may further delegate this 

agency to its general contractor. The County will also coordinate with and provide 

necessary support to EP and its contractors for any smaller permits or temporary 

permits required during construction. 

 

D. PUBLIC OUTREACH. EP agrees to coordinate with the County on all public 

outreach related to the design, permitting, and construction of the Connector. 

Public outreach includes all print, broadcast, and other traditional media, all social 

media,  websites, blogs, community meetings, surveys, news releases, print 

mailings, or any other communication with the public, elected officials, staff, and 

other interested parties about the design, permitting, or construction of the 

Connector. The County agrees to provide public outreach support when and 

where available from the County’s communication and public outreach resources. 

 

E. DESIGN REVIEW. EP will retain a licensed architect and/or licensed 

professional engineers, registered in the State of Washington, who will prepare a 

design for the Connector to be approved by the County. EP is required to timely 

submit plan sets for review and approval by the County at 30 percent, 60 percent, 

and 90 percent completion. The plans shall be consistent with the established 

County design standards and all applicable permitting requirements. The County 

shall timely review the design plans for the Connector and reserves the right to 

approve or reject the final design of the Connector. County approval shall be 

provided in writing. The most current County reviewed, and approved design 

progress set shall be attached, incorporated herein and shall be considered a part 

of this Agreement (Exhibit D). 

 

F. NOTICE TO PROCEED. EP shall not begin construction until EP has obtained 

all relevant permits and other permissions, has submitted to the County a final 

Project Cost estimate and a final project construction schedule and the County has 

issued a formal notice to proceed in accordance with Project Milestones for Grant 

Disbursal (Exhibit B) and Project Management Plan (Exhibit C). Permit appeals if 

any will be staffed and managed by the County. EP will follow the County’s 

direction on whether to defer or suspend construction during the pendency of a 

permit appeal. 

 

G. EP PERMISSIONS AND POSSESSION DURING CONSTRUCTION. King 

County shall coordinate with all landowners, property interest holders, and/or 

jurisdictions to ensure that EP receives necessary access, control, and use of the 
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Site during construction of the Connector. It is acknowledged and understood by 

EP and the County that portions of the Site may exist on parcels or right of ways 

that are owned by other jurisdictions or entities. It is acknowledged and 

understood by EP and the County that construction cannot proceed without all 

necessary control, use, access, and other permissions from landowners and other 

property interests within the Site, and that if such permissions cannot be obtained 

the Parties are relieved of their obligations under this Agreement and the 

Agreement shall terminate. 

 

H. CONSTRUCTION DEADLINES. It is anticipated that EP will complete the 

development and construction of the Connector in accordance with the final 

project construction schedule approved by the County as provided in Section 

15(F). 

 

I. CONSTRUCTION/SITE WORK/FENCING. EP will require its general 

contractor to be solely responsible for the site work, required permits, and grading 

at the Connector and Site. EP will require its general contractor to properly 

barricade the Site and install signage directing unauthorized persons not to enter 

onto the Site during any phase of development or construction. Unless otherwise 

agreed by the Parties in writing, fencing will be placed around work areas within 

the Site.  

 

 In addition, work areas will be kept clean and organized during development 

periods. EP will require its general contractor to provide site security, traffic, and 

pedestrian warnings at the Site during the development and construction phases. 

 

J. RIGHT TO INSPECT CONSTRUCTION. County personnel or their agents may 

inspect the Connector construction Site at any time provided that such persons 

observe due regard for workplace safety and security. The County may require 

EP’s contractors to stop work immediately if the County deems work stoppage 

necessary to remedy construction defects or to address risks to health, safety, or 

welfare.  

 

 EP specifically understands, acknowledges, and agrees that at a minimum, the 

County will inspect the Connector construction project and approve in writing 

work progress at the following milestones: 

 

i. Completed set of construction plans, drawings, specifications, and related 

design documents for the Connector construction project: 

 

ii. Preconstruction meeting with EP and its general contractor when all 

permits and approvals have been obtained; 

 

iii. Site preparation complete; and 

 

iv. Weekly construction meetings. 
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 The County may hire an outside consultant to inspect and approve construction 

work. If the County does so, then the County will forward the consultant's 

invoices to EP for payment as a Project Cost. EP hereby agrees to timely pay the 

consultant's invoices, subject to the limitations in Section 14. 

 

K. SUBSTANTIAL COMPLETION. When EP considers all work associated with 

the Connector to be substantially complete, EP shall give written notice to the 

County. The County will promptly inspect the work and, if it does not agree that 

the work is substantially complete, the County will prepare a list of items to be 

completed or corrected (hereinafter "Punch List"). EP will require its general 

contractor to promptly complete or correct all Punch List items at no cost to the 

County. For purposes of this Agreement, "substantially complete" means that: 

 

i. EP and the County have full and unrestricted use and benefit of the 

Connector for the purpose intended; 

 

ii. All the systems and parts of the Connector are functional; 

 

iii. Only minor incidental work or correction or repair remains to complete all 

Connector construction requirements; and 

 

iv. EP's general contractor and/or subcontractor(s) have provided all 

occupancy permits and easement releases, to the extent that any are 

required or applicable. 

 

L. PROJECT COMPLETION. Project Completion signifies that construction is 

finished in accordance with the construction contract documents. This means that 

the Punch List has been completed, as certified by the project engineer and the 

County. In addition, all onsite tasks have been completed and administrative 

submittals, lien releases, warranties, close-out documentation, manuals, as-builts, 

etc., have been turned over to the County and verified for completeness. 

 

M. FINAL ACCEPTANCE. Final Acceptance is the County's acceptance of the 

Connector from EP after the entire work is completed, tested, and inspected in 

accordance with the construction contract requirements. 

 

N. RECORD DOCUMENTS. EP will require its general contractor to submit record 

drawings, shop drawings, cut sheets, material certifications, copies of permits, 

cultural resources clearance, and all project records. The County shall keep record 

documents in a central location, so they are accessible. Electronic versions of 

record documents shall be retained by the County. 

 

O. WARRANTIES. With respect to all warranties, express or implied, for work 

performed or materials supplied in connection with the Connector, EP shall 

include the following terms in its contract with the general contractor: 
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i. If, within an applicable warranty period, any part of the Connector or work 

performed to construct the Connector is found not to conform to 

construction contract specifications, permit requirements, or industry 

standards, the general contractor shall correct it promptly after receipt of 

written notice from the County to do so. 

 

 If the County determines that the general contractor’s corrective action is 

not satisfactory and/or timely performed, then the County may either 

correct the problem itself or procure the necessary services, 

recommendations, or guidance from a third party, and invoice the general 

contractor for the cost to remedy the problem. 

 

 A third party beneficiary provision that acknowledges the County’s rights 

to enforce the general contractor’s obligations under the construction 

contract.   

 

 EP’s general contractor to promptly reimburse the County for all costs, 

expenses, or damages incurred by the County to correct a problem 

described in this subsection (i). An invoice is deemed received by the 

general contractor three (3) days after deposit in the U.S. mail with proper 

address and postage. Invoices must be paid by the general contractor 

within thirty (30) days of invoice due date. Any invoice outstanding ninety 

(90) days is past due and payment must be remitted within ten (10) days or 

account will be turned over to collections. 

 

ii. The warranty-related remedies provided in this Section are in addition to 

any other rights or remedies provided elsewhere in this Agreement or by 

applicable law. All remedies against EP are subject to the limitations in 

Section 14 and the applicable insurance coverage set forth in Section 25. 

 

P. ALTERATION OF SITE OR CONNECTOR AFTER CONSTRUCTION. After 

the Connector is completed and accepted by EP and the County, as defined 

herein, EP will not make any material alteration to the Site or to the Connector, 

including any changes to the landscaping, without express, written consent by the 

County. If EP violates this provision, the County shall, after giving EP notice of 

its violation, afford EP the opportunity to restore the Ste or Connector at EP’s 

expense. If EP fails to perform and complete its restoration work in a reasonable 

time and manner after receiving notice, the County may perform the restoration 

work, or have the work performed by a third-party, and recover its expenses from 

EP, subject to the limitations in Section 14 and the applicable insurance coverage 

set forth in Section 25. 

 

Q. DEVELOPMENT AND CONSTRUCTION FEES AND EXPENSES. Subject to 

the limitations in Section 14, EP will be responsible to obtain and pay for all 
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necessary permits, fees, and expenses associated with the development and 

construction of the Connector. All such expenses are Project Costs. 

 

16) PUBLIC WORKS LAWS. To the extent applicable, EP will require that its general 

contractor comply with all applicable public works laws, regulations, and ordinances 

related to prevailing wages pursuant to the Revised Code of Washington (see RCW 

39.12), retainage (see RCW 60.28), bonding (see RCW 39.08), use of licensed 

contractors (see RCW 39.06), and competitive bidding (see RCW 36.32 and RCW 

35.21.278). 

 

 Without limiting the foregoing, EP will require that before beginning construction of the 

Connector its general contractor will execute and deliver to the County a performance 

and payment bond in an amount equal to one hundred percent (100%) of the estimated 

full value of the contractor’s construction contract, on a form acceptable to the County 

with an approved surety company and in compliance with RCW Ch. 39.08. The County 

must be named as the beneficiary of the payment and performance bond. The contractor 

must notify the surety of any changes in the work. Subject to the limitations in 

Section 14, EP will direct its general contractor to promptly furnish additional bond 

security to protect the County and persons supplying labor or materials required to 

construct the Connector if (a) the County has a reasonable objection to any surety; (b) 

any surety fails to furnish reports on its financial condition pursuant to the County's 

request; or (c) the estimated cost to complete the construction of the Connector increases 

beyond the original bond amount. 

 

 King County will defend any claims challenging the applicability to the Project of RCW 

35.21.278  and will indemnify EP for any costs or liability incurred by EP arising out of 

claims that the Project is subject to competitive bidding laws. 

 

17) MAINTENANCE BY THE COUNTY. Upon Final Acceptance King County will 

maintain the Site and the Connector consistent with existing County maintenance policies 

for Eastrail. All costs of maintenance and operations activities designated to the County 

will be the responsibility of the County. 

 

18) NON-DISCRIMINATION. No person shall be denied or subjected to discrimination in 

receipt of the benefit of any services, activities, or employment made possible by or 

resulting from this Agreement on the grounds of sex, race, color, marital status, national 

origin, religious affiliation, disability, sexual orientation, gender identity or expression or 

age except minimum age and retirement provisions, unless based upon a bona fide 

occupational qualification. EP agrees to comply with KCC chapters 12.16 (discrimination 

in employment), 12.17 (discrimination in contracting), and 12.18 (fair employment 

practices), together with any and all other applicable laws regarding nondiscrimination. 

 

19) SIGNS. No sign, advertisement, notice, or other lettering will be exhibited, inscribed, 

painted, or affixed by EP nor allowed by EP to be exhibited, inscribed painted, or affixed 

on any part of the Connector without the prior written consent of the County. All new 

Connector, Site, and/or County signs shall follow the County Sign System Guide and 
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shall be manufactured and installed by the County, unless EP receives prior written 

consent of the County to do otherwise. Written consent shall be requested through the 

County Liaison. If EP violates this provision, the County may remove the sign without 

any liability and may charge the expense incurred by such removal to the EP. All signs 

erected or installed pursuant to the County’s prior written consent shall also comply with 

any applicable federal, state, or local statutes, ordinances, or regulations. The County’s 

consent to a sign is no guarantee that the sign complies with such statutes, ordinances, or 

regulations. 

 

20) ASSIGNMENT. EP may not assign this Agreement or any interest therein, without the 

County’s prior consent. 

 

21) OWNER. The County shall retain ownership of the Site and the Connector therein, 

including all restoration, permanent fixtures, and County-purchased equipment  

 

22) LIENS. EP agrees, subject to the limitations in Section 14 and the applicable insurance 

coverage set forth in Section 25, that it will not permit or allow to remain undischarged 

any lien for labor or materials against the Connector which arises as a result of contracts 

for services or materials entered into by EP. 

 

23) COMPLIANCE WITH ALL LAWS AND REGULATIONS. During construction of the 

Connector, EP and its contractors will comply with all applicable laws, ordinances, and 

regulations from any and all authorities having jurisdiction. Subject to the limitations in 

Section 14, EP specifically agrees to comply and pay all costs associated with achieving 

such compliance by EP or its contractors, without any notice or requirements from the 

County, and EP further agrees that the County does not waive this section by giving 

notice of demand for compliance in any instance. EP require that its general contractor 

indemnify and defend the County if the County is sued or made the subject of an 

administrative investigation or hearing for a violation by the general contractor or its 

subcontractors of such laws related to this Agreement. 

 

24) HAZARDOUS SUBSTANCES. EP shall not, without first obtaining the County's written 

approval, release or dispose of any hazardous substances, petroleum products, sewage, 

medicinal, bacteriological, or toxic materials, or pollutants, on or at the Connector or Site. 

Nothing in this section shall prohibit EP’s contractors from receiving, storing and 

dispensing motor vehicle and equipment fuel on the Site, as required for construction 

activities. All approved application, storage, deposit, transportation, release and disposal 

shall be done safely and in compliance with applicable laws. The County shall be 

responsible for management of any pre-existing hazardous substances discovered on the 

Connector site. 

 

25) INSURANCE REQUIREMENTS 

 

A. EP INSURANCE. EP shall procure and maintain, as Project Costs, for the 

duration of this Agreement, the following minimum scope, and limits of 

insurance. Nothing contained within these insurance requirements shall be 
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deemed to limit the scope, application, and/or limits of the coverage afforded by 

said policies, which coverage will apply to each insured to the full extent provided 

by the terms and conditions of the policy(s). Nothing contained in this provision 

shall affect and/or alter the application of any other provision contained with this 

Agreement. EP shall assess its own risks and, if it deems appropriate and/or 

prudent, maintain greater limits and/or broader coverage. 

 

i. Commercial General Liability insurance against claims for injuries to 

persons or damages to property, which may arise from or in connection 

with EP's operations or use of the Site or Connector. Such insurance shall 

be as broad as that provided by Commercial General Liability 

"occurrence" form CG0001, or current edition, and must include coverage 

for Products – Completed Operations. The insurance limits shall be no less 

than One Million Dollars ($1,000,000) per occurrence, and Two Million 

Dollars ($2,000,000) aggregate limit. 

 

ii. Automobile Liability: If the use of a vehicle is required, then EP must 

maintain Automobile Liability insurance with minimum limits of One 

Million Dollars ($1,000,000) Combined Single Limit per accident for 

Bodily Injury and Property Damage Insurance Services Office form 

number (CA 00 01) covering Business Auto Coverage, Symbol 1 “any 

auto”; or the appropriate coverage provided by Symbols 2, 7, 8, or 9. 

 

iii. Workers Compensation: If EP has employees, Statutory requirements of 

the State of Residency as well as any similar coverage required for this 

work by applicable Federal or “other  States” State Law. 

 

iv. Employer’s Liability or “Stop Gap”: If EP has employees, EP shall 

maintain coverage in the amount of One Million Dollars ($1,000,000) 

each occurrence shall be at least as broad as the protection provided by the 

Workers Compensation policy Party 2 (Employers Liability) or, in states 

with monopolistic state funds, the protection provided by the “Stop Gap” 

endorsement to the general liability policy. 

 

B. MINIMUM LIMITS OF INSURANCE – CONSTRUCTION PERIOD. Prior to 

commencement of construction and until construction is complete and approved 

by EP and the County, EP shall cause the general contractor and related 

professionals to procure and maintain insurance against claims for injuries to 

persons or damages to property which may arise from, or in connection with, the 

activities related to this Agreement. EP and the County, its officers, officials, 

agents, and employees shall be named as additional insured, for full policy limits, 

on liability policies, except Workers’ Compensation and Professional Liability, 

any deductibles and/or self-insured retentions shall not limit or apply to EP, its 

contractor’s and/or subcontractor’s liability to the County and the cost of such 

insurance and any deductibles shall be paid by EP and/or any of EP’s contractors 
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and/or subcontractors. EP shall cause its consultants, contractors and/or 

subcontractors to maintain insurance with limits no less than the following: 

 

i. Commercial General Liability: $2,000,000 per occurrence and $4,000,000 

in the aggregate for bodily injury, personal and advertising injury and 

property damage. Coverage shall be at least as broad as that afforded 

under ISO form number CG 00 01 current edition, or its substantive 

equivalent. Such insurance shall include coverage for, but not limited to 

premises liability, products and completed operations, ongoing operations, 

and contractual liability. Limits may be satisfied by a single primary limit 

or by a combination of separate primary and umbrella or excess liability 

policies, provided that coverage under the latter shall be at least as broad 

as that afforded under the primary policy and satisfy all other requirements 

applicable to liability insurance including but not limited to additional 

insured status for the County. 

 

ii. Automobile Liability: $1,000,000 combined single limit per accident for 

bodily injury and property damage covering Business Auto Coverage, 

Symbol 1 “any auto”; or the appropriate coverage provided by Symbols 2, 

7, 8, or 9. 

 

iii. Workers’ Compensation: Statutory requirements of the state of residency. 

 

iv. Employers Liability or “Stop Gap”: $1,000,000 each occurrence. 

 

v. Professional Liability, Errors & Omissions: EP must require its 

professional service providers to maintain Professional Liability, Errors & 

Omissions insurance in an amount no less than $1,000,000 per claim and 

in the aggregate. 

 

vi. Builder's Risk/Installation Floater: EP, its contractor and/or subcontractor 

shall procure and maintain during the life of the Agreement, or until 

acceptance of the project by the County, whichever is longer, “All Risk” 

Builders Risk or Installation Floater Insurance at least as broad as ISO 

form number CP0020 (Builders Risk Coverage Form) with ISO form 

number CP0030 (Causes of Loss – Special Form) including coverage for 

collapse and theft. The coverage shall insure for direct physical loss to 

property of the entire construction project, for 100 percent of the 

replacement value thereof and include earthquake and flood. The policy 

shall be endorsed to cover the interests, as they may appear, of the County 

and include the County as a Named Insured. In the event of a loss to any 

or all of the work and/or materials therein and/or to be provided at any 

time prior to the final close-out of the Agreement and acceptance of the 

project by the County, EP or its contractor and/or subcontractors shall 

promptly reconstruct, repair, replace or restore all work and/or materials 

so destroyed. Nothing herein provided for shall in any way excuse EP or 
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its surety from the obligation of furnishing all the required materials and 

completing the work in full compliance with the terms of the Agreement. 

 

C. SUBCONTRACTORS. EP will require its contractor during the Design and 

Construction Phases to include all subcontractors as insured under its policies, or, 

alternatively, the contractor may rely on insurance provided by one or more 

subcontractors to meet the requirements of this section. As evidence of 

compliance, the contractor will furnish separate certificates and policy 

endorsements for each such subcontractor corresponding to the insurance that 

such subcontractor will be providing. Any insurance provided by subcontractors 

must include the County, its officers, officials, agents and employees and the 

general contractor as additional insured, for full policy limits on all liability 

policies, except Professional Liability/Errors & Omissions and Workers’ 

Compensation. 

 

D. DEDUCTIBLES AND SELF-INSURED RETENTIONS. Any deductibles and/or 

self-insured retentions of the policies shall not apply to EP’s liability to the 

County and shall be the sole responsibility of EP or its contractor. 

 

E. OTHER INSURANCE PROVISIONS. The required liability insurance policies in 

this Agreement are to contain, or be endorsed to contain, the following provisions: 

 

i. All Liability Policies (except Professional Liability, Errors & Omissions 

and Workers Compensation): 

 

a. Name “The County, its officers, officials, agents and employees” 

as additional insured, for full coverage and policy limits, with 

respect to liability arising out of activities performed by or on 

behalf of EP toward design and construction of the Connector as 

outlined in this Agreement. Such additional insured status shall 

include Products-Completed Operations; 

 

b. Such coverage shall be primary and non-contributory as respects 

the County; and 

 

c. State that EP's contractor’s and subcontractor’s insurance shall 

apply separately to each insured against whom claim is made or 

suit is brought except with respect to the limits of the insurer's 

liability. 

 

ii. All Policies: Coverage shall not be suspended, voided, canceled, reduced 

in coverage or in limits, except by the reduction of the applicable 

aggregate limit by claims paid, until after 45 days prior written notice has 

been given to the County. In the event of said cancellation or intent not to 

renew, EP shall obtain and furnish to the County evidence of replacement 

insurance policies meeting the requirements of this Section by the 
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cancellation date. Failure to provide proof of insurance could result in 

suspension of the Agreement. 

 

iii. Acceptability of Insurers: The insurance provider must be licensed to do 

business in the State of Washington and have an AM Bests' rating of A-

VIII or, if not rated with AM Bests, with minimum surpluses the 

equivalent of AM Bests’ surplus size VIII. Professional Liability, Errors & 

Omissions insurance may be placed with insurers with an AM Bests’ 

rating of B+ VII. Any exception must be approved by the County. 

 

iv. Verification of Coverage: On or before the date this Agreement is 

executed, EP shall provide the County with EP's and its contractor’s 

Certificates of Insurance and required policy endorsements. The 

certificates and endorsements for each insurance policy are to be signed by 

a person authorized by that insurer to bind coverage on its behalf. The 

County reserves the right to require complete, certified copies of all 

required insurance policies at any time. 

 

26) INDEMNIFICATION AND HOLD HARMLESS. Except as provided in this section, 

King County shall have no recourse against EP for costs or damages incurred by the 

County as a result of EP’s errors, omissions or negligence in the development of the 

Project, beyond the exposure covered by the insurance policies described in Section 25.  

 

 EP shall contractually require its contractors and consultants to protect, indemnify, and 

hold harmless the County, its officers, officials, agents, and employees from and against 

any and all claims, costs, expenses, and/or losses of whatsoever kind occurring, arising 

out of or resulting from (1) EP’s contractors or consultants failure to pay any such 

compensation, wages, benefits, or taxes, and/or (2) design, work, services, materials, or 

supplies performed or provided by the contractor or consultant’s employees, agents, 

subcontractors, or suppliers in connection with or support of the performance of this 

Agreement.   

 

 Subject to the limitations in Section 14, and the insurance coverage described in 

Section 25, EP agrees that it is financially responsible for and will repay the County all 

indicated amounts following an audit exception which occurs due to the negligence, 

intentional act, and/or failure, for any reason, to comply with the terms of this Agreement 

by EP, its officers, employees, agents, representatives, contractors, or subcontractors. 

This duty to repay the County shall not be diminished or extinguished by the expiration 

or prior termination of the Agreement. 

 

 EP shall contractually require its contractors and consultants to protect, defend, 

indemnify and hold harmless King County, its elected and appointed officials, officers, 

employees, and agents from and against liability for any claims (including all demands, 

suits, and judgments) for damages arising out of injury to persons or damage to property 

where such injury or damage is caused by, arises out of, or is incident to a contractor or 

DocuSign Envelope ID: C69DC5BA-299A-4EE8-A284-CCB385EFFF7D



Ordinance 19365 

Attachment A November 29, 2021 

 

15 
Revise Date 11-29-2021 

consultant’s work. EP shall contractually require of its contractors and consultants that 

the obligations under this section shall include, but not be limited to: 

 

A. The duty to promptly accept tender of defense and provide defense to the County 

at the contractor’s or consultant’s own expense; 

 

B. Indemnification of claims, including those made by contractor’s or consultant’s 

own employees and/or agents; 

 

C. In the event it is determined that RCW 4.24.115 applies to this Agreement, EP 

will require its contractors and consultants to defend, hold harmless, and 

indemnify King County to the maximum extent permitted thereunder, and 

specifically for the contractors or consultants negligence concurrent with that of 

King County to the full extent of contractor’s or consultant's negligence; 

 

D. EP will require its contractors and consultants, by mutual negotiation, to expressly 

waive, as respects King County only, its statutory immunity under the industrial 

insurance provisions of Title 51 RCW; 

 

E. In the event the County incurs any judgment, award and/or cost arising from this 

Agreement including reasonable attorney's fees to enforce the provisions of this 

article, all such fees, expenses, and costs shall be recoverable from EP’s 

contractors or consultants; and 

 

F. EP shall require its contractors and consultants to protect, defend, indemnify, and 

hold harmless King County, its officers, officials, employees and agents from any 

and all costs, claims, judgments, and/or awards of damages arising out of, or in 

any way resulting from the performance or non-performance of the obligations 

under this Agreement by EP’s contractors, subcontractors, or the officers, 

employees, and/or agents of such contractors, and/or subcontractors in connection 

with or in support of this Contract. 

 

27) DISPUTE RESOLUTION: The Parties shall work collaboratively to resolve disputes and 

issues arising out of, or related to, this Agreement. Disagreements shall be resolved 

promptly and at the lowest level of hierarchy. To this end, following the dispute 

resolution process in Sections 28.A through 24.D shall be a prerequisite to the filing of 

litigation concerning any dispute between the Parties: 

 

A. The Representatives/liaisons designated in Section 4 of this Agreement shall use 

their best efforts to resolve disputes and issues arising out of, or related to, this 

Agreement. The Representatives shall communicate regularly to discuss the status 

of the tasks to be performed hereunder and to resolve any disputes or issues 

related to the successful performance of this Agreement. The Representatives 

shall cooperate in providing staff support to facilitate the performance of this 

Agreement and the resolution of any disputes or issues arising during the term of 

this Agreement. 
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B. A Party’s Representative shall notify the other Party in writing of any dispute or 

issue that the Representative believes may require formal resolution according to 

Section 28.D.  The Representatives shall meet within five (5) working days of 639  

receiving the written notice and attempt to resolve the dispute. 

 

C. In the event the Representatives cannot resolve the dispute or issue, the Director 

of the County’s Department of Natural Resources and Parks and EP’s 

Representative and Board President, or their respective designees, shall meet and 

engage in good faith negotiations to resolve the dispute. 

 

D. In the event the Director of the County’s Department of Natural Resources and 

Parks and EP’s Representative and Board President, or their respective designees, 

cannot resolve the dispute or issue, the County and EP shall each appoint a 

member to a disputes board. These two members shall then select a third member 

not affiliated with either Party. The three-member board shall conduct a dispute 

resolution hearing that shall be informal and unrecorded. All expenses for the 

third member of the dispute board shall be shared equally by both Parties; 

however, each Party shall be responsible for its own costs and fees. 

 

28) WAIVER OF BREACH. Waiver of breach of any provision of this Agreement shall not 

be deemed to be a waiver of any other or subsequent breach and shall not be construed to 

be a modification of the terms of the Agreement unless stated to be such through written 

approval by the parties, which shall be attached to the original Agreement. Waiver of any 

default shall not be deemed to be a waiver of any subsequent defaults. 

 

29) EXHIBITS. 

A. Site Map and Project Scope 

B. Project Milestones for Grant Disbursal 

C. Project Management Plan 

D. Current / Updated Design Documents 

 

30) ADDITIONAL TERMS. The County reserves the right to set additional terms as 

unforeseen conditions may warrant. The County must submit to EP a written addendum 

to this contract of the additional terms for EP to approve in writing. EP shall not 

unreasonably withhold its approval. 

 

31) RIGHT TO INSPECT. The County at its discretion reserves the right to review and 

approve the performance of EP with regard to this Agreement. If the County does not 

approve of the aforementioned performance, it will give EP written notification of 

unacceptable performance. EP will then agree to take corrective action within a 

reasonable period of time, as defined by the County in the aforementioned written 

notification. If EP fails to take corrective action acceptable to the County within a 

reasonable period of time, the County reserves the right to do the work itself, or through a 

third-party, and EP shall be responsible for the cost. 
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32) TERMINATION WITHOUT CAUSE. The County or EP may terminate this Agreement 

without cause at any time by providing 30 days written notice to the other party. 

 

33) OTHER TERMINATION. The performance of this Agreement by either Party is subject 

to acts of God, war, government regulation or advisory, disasters, fire, accidents or other 

casualty, strikes or threat of strikes, civil disorder, acts and/or threats of terrorism, or 

curtailment of transportation services or facilities, cost or availability of power, or similar 

causes beyond the control of either Party making it illegal, impossible, or impracticable 

to hold, reschedule, or relocate the Project as contemplated herein. Either Party may 

terminate or suspend its obligations under this Agreement if such obligations are 

prevented by any of the above events to the extent such events are beyond the reasonable 

control of the Party those reasonable performance is prevented. 

 

34) SURRENDER. Within 30 days of the time this Agreement’s expiration or termination, 

whichever is earlier, EP, shall, at the request of the County, remove any and all of its 

portable improvements made at the Site and make such repairs or restoration as may be 

necessary to put the Connector into as good or better condition that it was at the 

beginning of the Term. Any non-portable fixtures or improvements shall inure to the 

benefit of the County and shall remain at the Site. 

 

35) NO EMPLOYMENT RELATIONSHIP. In providing services under this Agreement, the 

EP is an independent contractor, and neither it nor its officers, agents, employees, or 

subcontractors are employees of the County for any purpose. EP shall be responsible for 

all federal and/or state tax, industrial insurance, and Social Security liability that may 

result from the performance of and compensation for these services and shall make no 

claim of career service or civil service rights which may accrue to a County employee 

under state or local law. The County assumes no responsibility for the payment of any 

compensation, wages, benefits, or taxes by, or on behalf of the EP, its employees, 

subcontractors and/or others by reason of this Agreement. 

 

36) NO PARTNERSHIP. Nothing in this Agreement shall make, or be deemed to make, 

either the County or EP a legal entity partner of the other, and this Agreement shall not be 

construed as creating a partnership or joint venture. 

 

37) NO THIRD-PARTY BENEFICIARIES. Nothing in this Agreement shall create any legal 

right, obligation, or cause of action in any person or entity not a party to it. 

 

38) HEADINGS NOT PART OF AGREEMENT. The headings in this Agreement are for 

convenience only and shall not be deemed to expand, limit, or otherwise affect the 

substantive terms of this Agreement. 

 

39) ENTIRE AGREEMENT. This Agreement and any and all exhibits expressly 

incorporated herein by reference and attached hereto shall constitute the whole agreement 

between the County and EP. There are no terms, obligations, allowances, covenants, or 

conditions other than those contained herein. 
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40) JURISDICTION AND VENUE. King County Superior Court shall have jurisdiction over 

any litigation arising under this Agreement, and the venue for any such litigation shall be 

the King County Superior Court in Seattle, Washington. 

 

41) GOVERNING LAW. This Agreement is made under and shall be governed by the laws 

of the State of Washington. 

 

 

 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement in the dates specified below. 

 

Katherine Hollis Christie True 

Eastrail Partners King County 

 

 

By:       By:       

 

Printed Name:      Printed Name:      

 

Date:        Date:        

 
 
113224016.2 0203995-00001  
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751 Exhibit A: Site Map and Project Scope 
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520 CONNECTOR PROJECT – 

QUICK FACTS: 

WHY DO WE NEED IT? 

• The project connects the Eastrail, the principal north-south bike route on 

the east side, with the SR 520 trail, the highest volume east-west route. 

• The Eastrail currently passes under the route of the SR 520 trail, with a 

grade difference of over 20 vertical feet. 

 

HOW WILL IT BE BUILT? 

• The only available site for the connector is complex, with wetlands, steep 

slopes and underground utilities. 

• To navigate those constraints, the connector will be built as an elevated 

boardwalk supported by pin piles. 

• This construction method will minimize environmental impact and be a 

distinctive structure with opportunities for design enhancement. 

• In addition to the ramp, the project also includes bike-friendly 

modifications to the signalized intersection where the ramp meets 

Northup Way. 

IS THERE SUPPORT FOR THE PROJECT? 

• REI and Facebook have each donated $1million towards completion of 

the project. The Eastrail Partners are committed to leading the final 

design and construction of the project. 

• The City of Bellevue, NGO’s, and the public are all eager to see this 

completed. 
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Exhibit B: Project Milestones for Grant Disbursal 

 
 

Milestones 
Grant 

Amount 

 

Milestone Deliverables 
 

Documentation Requirements Notes: 

 
Gate 1 - Initial 
Approval 

  
Agreement 

 
Council Approved Agreement 

Health and Safety Plan Health and safety plan with a section describing COVID protocols for 
the project. 

Site Investigation Plan Develop a plan describing proposed site investigations prior to 
beginning work, including any required coordination with public or 
private utilities. 

 

Design Criteria 
 

Establishes parameters for design (ADA, design load, other applicable 
standards) 

Project Management Plan 
(*min. components of plan) 

 

*Charter Identifies Key Deliverables, Core Team, scope exclusions, 
procurement plan, etc. 

*Budget Showing total Project Costs 

*Schedule High level - major task Gantt 

*Risk Analysis/Register Table designating at a minimum probability and impact of various risk 
items 

*Resource Assignment 
Matrix (RAM) or RACI chart 
(or similar) 

Simple matrix identifying key stakeholders and showing roles and 
responsibilities for milestones and tasks 

*Stakeholder 
Communication Plan 

Details Project Communication Approach 

 
Gate 2- 
Preliminary Design 
Approval 

  
Updated PMP with all 
*items from above updated 

 

 

Permit matrix 
 

Names all anticipated permits, fees and timelines for submittal, 
review and approval (including KC Parks review) 

30% Engineer's Estimate 
 

30% Design with 
specifications outline 

 

Change Log Documents any changes in Scope, schedule or budget from previous 
milestone. 
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Ongoing Design 
Reviews 

  

 
60% Design Review Meeting 

 

 
Capital and Operations Reviews 

90% Design Review Meeting Capital and Operations Reviews 

 
Gate 3 - Ready to 
Construct 

  
Updated PMP with all 
*items from above updated 

 

*100% Engineer's Estimate Estimate showing 10% contingency at 10% and detailing 500k 
contribution 

Geotechnical report 
including foundation 
design 

 

Civil, structural, and 
electrical engineering plans 
and specs 

Plans and specs as required for permit approval and construction 

Revegetation plans and 
specs including any required 
mitigation plantings 

 

Traffic control plans and 
specs 

Prepared by a traffic control professional as required by City of 
Bellevue 

Change Log Documents any changes in Scope, schedule or budget from previous 
milestone. 

Contractor Quals. List of vendors with qualifications 

 
Gate 4 - Progress 
Payment 

 
up to 
$500k 

 
Construction Progress 
Report 

 

Change Management Log 

Updated PMP 

 

Assumptions: 

 Eastrail Partners will schedule and coordinate project updates and collaboration with King County Parks throughout the project on a 

not less than bi-weekly basis. 

 Early opportunities to identify concerns/opportunities will reduce the likelihood of rework or misaligned expectations at major 

milestones. 

 Site investigation plan must be approved by King County prior to use of any equipment on the site or any subsurface investigation 

 County can provide acceptable formats or review Eastrail submittals for suitability. 

 Permit applications to be first submitted for KC Parks review and comment, prior to formal submittal 

 Potential permit list = SEPA, Critical Areas land use permit, Clearing and grading permit including stormwater TIR , Building permit, 

Right of Way permit 

 Coordination with KC parks no less than 72 hrs. in advance for any ground disturbing activities 

 KC Parks attend regular site meetings during construction 
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773 

774 

775 

 

 

 

INFORMAL COORDINATION 

Exhibit C: Project Management Plan 

776 Schedule and coordinate informal updates and collaboration with King County Parks throughout the 

777 project. Early opportunities to identify concerns/opportunities will reduce the likelihood of rework or 

778 misaligned expectations at major milestones. 

779 

780 FORMAL MILESTONES/SUBMITTALS 

781 

782 Health and Safety Plan 

783  Brief health and safety plan with a section describing COVID protocols for the project 
784 

785 Site Investigation Plan 

786  Develop a short plan describing proposed site investigations prior to beginning work, 
787  including any required coordination with private utilities. Site investigation plan must 
788  be approved by King County prior to use of any equipment on the site or any subsurface 
789  investigation. 

790  King County Parks will assist in coordinating with KC wastewater, City of Bellevue, Zayo 
791 fiber, Sound Transit, and PSE 
792 

793 Preliminary design 

794 Submittal documenting preliminary: 

795  Anticipated support type and locations 

796  Horizontal and vertical alignment 

797  Structure type (anticipate concrete panel design, potentially custom precast or Perma- 
798 Trak, could be other options) 

799  Frontage improvements 

800  Constructability plan 

801  Preliminary schedule and estimate 
802 802 

803 Permit applications 

804 Submit permit applications for KC review and comment. The project is likely to require these City of 

805 Bellevue permits: 

806  SEPA checklist (note: SEPA was complete for the earlier version of the project; that SEPA 
807 determination may still be good if the current version is substantially similar to the 
808 original). 

809  Critical Areas land use permit 

810  Clearing and grading permit including stormwater and Technical Investigation Report 
811 (TIR) 

812  Building permit 

813  Right of Way permit 
814 814 

815 Final design 
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816 Submittal documenting final design. Submit final plans and specifications appropriate for bid and ready 

817 for professional stamp including: 

818  Geotechnical report including foundation design 

819  Civil, structural, and electrical engineering plans and specs 

820  Revegetation plans and specs including any required mitigation plantings 

821  Traffic control plans and specs prepared by a traffic control professional as required by 
822 City of Bellevue 

823  Plans and specifications documenting design enhancements including proposed finishes, 
824 materials and attachments as necessary. 
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825 Exhibit D: Current / Updated Design Documents 
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LOWER SLAB 

DETAIL (T\ 
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/ 

I SURVEYOR'S NOTES SITE PREPARATION NOTES: 

/ 
1.  THIS MAP CORRECTLY REPRESENTS CONDITIONS EXISTING UTILITY, POTHOLE TO VERIFY DEPTH. 

/ 

< ', 
AND FEATURES EXISTING AT THE TIME  OF THIS SURVEY IN MAY 2017. EXISTING UTILITY/POLE TO REMAIN, PROTECT 

I 2. CONVENTIONAL ANO GPS SURVEY EQUIPMENT 
IN PLACE.

 / 
WERE USED IN THE PERFORMANCE OF THIS RELOCATE GUY WIRE, BY OTHERS. 

I 
/ SURVEY. ALL EQUIPMENT IS MAINTAINED IN TRIM TREES. CLOSE-CUT PARALLEL TO THE 

CONFORMANCE WITH WAC 332-130-100. 
SLOPE OF THE GROUND. ALL STUMPS TO

 

3. RIGHT OF WAY ANO PROPERTY LINES SHOWN 
REMAIN FOR SLOPE STABILITY. 

ARE BASED ON THE RECORD OF SURVEY OF SAWCUT AT JOINTS. REMOVE EXISTING 

' THE EAST RAIL CORRIDOR FILED UNDER CONCRETE PEDESTRIAN CURB AND RAMP 

/ AUDITOR'S FILE NUMBER 20160314900002, LANDING PER LIMITS SHOWN ON SHEET CS1. 

I .&, ' 
RECORDS  OF  KING  COUNTY,  WASHINGTION 60    SANITARY  SEWER.  APPROXIMATE 

, 
4. UNDERGROUND UTILITY LINES ARE BASED UPON DEPTH = 18' BELOW EXISTING GROUND, 

A COMBINATION OF AS-BUILT PLANS, SURFACE 
PER AS-BUILT. 

I 
, 

', ) 
FEATURE MEASUREMENTS AND ONSITE 
UNDERGROUND UTILITY MARKINGS PERFORMED TESC CONSTRUCTION NOTES: 
BY OTHERS. A HIGH VISIBILITY SILT FENCE, PER WSDOT 

5. THE SURVEYOR MAKES NO GUARANTEE THAT V STANDARD DETAIL 1-30.17-00. 
THE UNDERGROUND UTILITIES SHOWN COMPRISE STORM DRAIN INLET PROTECTION, PER 
ALL SUCH UTILITIES IN THE AREA. EITHER IN -.....:/ WSDOT STANDARD DETAIL 1-40.20-00. 
SERVICE OR ABANDONED.  THE SURVEYOR 

7761', DOES NOT WARRANT THAT THE UNDERGROUND .A_ WATTLES, PER WSDOT STANDARD PLAN 

'Y-4"' UTILITIES SHOWN ARE IN THE EXACT LOCATION "'\;1/" 1-30.30-01 
INDICATED BUT THEY ARE LOCATED AS 

1' ACCURATELY AS POSSIBLE FROM INFORMATION  ,A HIGH VISIBILITY FENCE, PER W. SOOT 
AVAILABLE. STANDARD PLAN 1-10.10-01 

,. CONSTRUCTION 6.   1-FOOT CONTOUR INTERVAL. 
LEGEND:

 

ACCESS 

', I 
HORIZONTAL DATUM: 

' HORIZONTAL DATUM FOR THIS SURVEY -CG-CG-    CLEARING ANO GRUBBING 
IS NAO 1983(2011) 

-   -   -   - TRIMMING ANO MOWING 

VERTICAL DATUM -□-□- HIGH VISIBILITY SILT FENCE 
VERTICAL DATUM IS NAVD88 

-N--N-  HIGH VISIBILITY FENCE 

I WATTLES 

REMOVE CONCRETE 
 

I \ --/ 
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I
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SURVEYOR'S NOTES SITE PREPARATION NOTES: 
1. THIS MAP CORRECTLY REPRESENTS CONDITIONS EXISTING UTILITY, POTHOLE TO VERIFY DEPTH. 

ANO FEATURES EXISTING AT THE TIME OF THIS 

SURVEY IN MAY 2017. EXISTING UTILITY /POLE TO REMAIN, PROTECT 
IN PLACE. 

2. CONVENTIONAL ANO GP$ SURVEY EQUIPMENT 
WERE USED IN THE PERFORMANCE OF THIS RELOCATE GUY WIRE, BY OTHERS. 
SURVEY. ALL EQUIPMENT IS MAINTAINED IN TRIM TREES. CLOSE-CUT PARALLEL TO THE 
CONFORMANCE WITH WAC 332-130-100. 

SLOPE OF THE GROUND. ALL STUMPS TO
 

3. RIGHT OF WAY ANO PROPERTY LINES SHOWN 
REMAIN FOR SLOPE STABILITY.

 

ARE BASED ON THE RECORD OF SURVEY OF SAWCUT AT JOINTS. REMOVE EXISTING 
THE EAST RAIL CORRIDOR FILED UNDER CONCRETE PEDESTRlAN  CURB AND RAMP 
AUDITOR'S FILE NUMBER 20160314900002, LANDING PER LIMITS SHOWN ON SHEET CS1. 
RECORDS OF KING COUNTY, WASHINGTION 60 SANITARY SEWER. APPROXIMATE 

4. UNDERGROUND UTILITY LINES ARE BASED UPON DEPTH = 18' BELOW EXISTING GROUND, 

A COMBINATION OF AS-BUILT PLANS, SURFACE PER AS-BUILT. 
FEATURE MEASUREMENTS AND ONSITE 

UNDERGROUND UTILITY MARKINGS PERFORMED TESC CONSTRUCTION NOTES: 
BY OTHERS. 

/;'-,.,. HIGH VISIBILITY SILT FENCE, PER WSDOT 

5. THE SURVEYOR MAKES NO GUARANTEE THAT V STANDARD DETAIL 1-30.17-00. 

THE UNDERGROUND UTILITIES SHOWN COMPRISE /::---,_ STORM DRAIN INLET PROTECTION, PER 
ALL SUCH UTILITIES IN THE AREA, EITHER IN "'-:/ WSDOT STANDARD DETAIL 1-40.20-00. 
SERVICE OR ABANDONED. THE SURVEYOR 
DOES NOT WARRANT THAT THE UNDERGROUND A._ WATTLES, PER WSDOT STANDARD PLAN 
UTILITIES SHOWN ARE IN THE EXACT LOCATION '\;/ 1-30.30-01 
INDICATED BUT THEY ARE LOCATED AS 
ACCURATELY AS POSSIBLE FROM INFORMATION A_ HIGH VISIBILITY FENCE, PER  W. SDOT 
AVAILABLE. "3/STANDARO PLAN 1-10.10-01 

/ / 
6. 1-FOOT CONTOUR INTERVAL. 

/ / \ 
LEGEND: 

HORIZONTAL DATUM: 
HORIZONTAL DATUM FOR THIS SURVEY CLEARING AND GRUBBING 
IS NAO 1983(2011) 

-   -   -   - TRIMMING AND MOWING 

 

\ VERTICAL DATUM -□-□- HIGH VISIBILITY SILT FENCE 
VERTICAL DATUM IS NAVD88 

-N--N-  HIGH VISIBILITY FENCE 
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/ / \ 
CIVIL CONSTRUCTION NOTES: 

\ ELEVATED STRUCTURE WITH PEDESTRIAN 
RAILING. 

CONCRETE PAD. INSTALL PEDESTRIAN RAILING 
FOR LIMITS SHOWN ON SHEET CS1. 

\ 
REMOVE EXISTING CURB AT BACK OF 
RAMP LANDING. REPLACE RAMP LANDING 

I'{), 
PER CITY OF BELLEVUE STD. DWG. 

,0 
SW-210-1. 

 
LEGEND: 

\ ELEVATED STRUCTURE 
\    

"o 

™ 
LANDING PAD ON 

<i-1.,, ELEVATED STRUCTURE 

-  -  --\ ERCCORRIDOR ¾ 
CONCRETE 

\ ' 
   \ 

END \ 
A-LINE. STA  1004+ 

,............- 

PL

 
AN 

- 
SEE  DETAIL " 
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G :: tt)L g;6w PATHS, TRAILS WALL FENCE SIGNS 

TR '.s 3N 
I KVEGJ1 6l:GMASS 

EVERGREEN TREE 15' 15' 10· 8' 8' 15' 10·  

ORNAMENTAL/NATIVE 
DECIDUOUS TREE 

6' 6' 10· 8' 8' 15' 10'  

MEDIUM AND LARGE 
SHRUBS - GREATER 
THAN 3' TALL 

5· 5• 8' 3' 

,· 
3' 6' 

,· 
5• 5· 

SMALL SHRUB - LESS 

THAN :r TALL 3' 5' 5' 
 

3' 
 

5' 5' 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
QUANTITY BOTANICAL NAME COMMON NAME MIN SIZE/CONDITION NOTES/SPACING 

     

16 PHYSOCARPUS CAPITATUS PACIFIC NINEBARK 12" HT/ #1 CONT SPACE 4.5' 0.C. 

16 ROSA NUTKANA NOOTKA ROSE 12" HT/ #1  CONT 

35 SALIX SITCHENSIS SITKA WILLOW 10 CU. IN. PLUG SPACE 4.5' 0.C. 

300 JUNCUS EFFUSUS SOFT RUSH 12" HT/ #1 CONT 
SPACE 1' O.C. 

300 CAREX OBNUPTA SLOUGH SEDGE 12" HT/ #1 CONT 
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PLANT MATERIAL SETBACK CHART 
PLANTING NDTES:

 
1. CONTRACTOR SHALL ARRANGE TO  MEET ON SITE WITH  THE  PROJECT REPRESENTATIVE TO 

DISCUSS LIMITS OF WORK AND METHODS. CONSTRUCTION ACTIVITIES SHALL NOT COMMENCE 
UNTIL ACCESS, LIMITS OF WORK, AND METHODS ARE APPROVED. ALL SAFETY FENCING AND 
TESC MEASURES MUST BE INSTALLED PRIOR TO COMMENCING CONSTRUCTION ACTIVITIES. 

 

2. ALL PLANTS TO BE SAVED AND PROTECTED WITHIN PLANTING AREAS WILL BE FLAGGED BY 
ENGINEER. NOTIFY ENGINEER 5 DAYS PRIOR TO START OF CLEARING ACTIVITY. 

 

3. MITIGATION PLANTING PLANS REPRESENT A CONCEPTUAL PLANT LAYOUT. FINAL PL.ANT 
LOCATIONS SHALL BE APPROVED BY PROJECT REPRESENTATIVE PRIOR TO PLANTING. 
COORDINATE DATA WILL BE PROVIDED ELECTRONICALLY FOR LOCATION OF PLANTING AREA 
BOUNDARIES. 

 
TYPICAL MINIMUM DISTANCE SETBACKS ARE TO THE CENTER STEM OR TRUNK OF PLANT MATERIAL UNLESS OTHERWISE 4. ALL PLANTS SHALL BE NURSERY GROWN A MINIMUM OF ONE YEAR. PLANT MATERIAL IS TO 
DIRECTED BY THE ENGINEER DURING LAYOUT AND STAKING OF PLANT LOCATIONS. BE SUPPLIED BY COMMERCIAL NURSERIES. PLANT SUBSTITUTIONS ARE SUBJECT TO APPROVAL 

BY PROJECT REPRESENTATIVE. 
 

5. MITIGATION PLANTING SHALL TAKE PLACE DURING THE DORMANT SEASON (OCTOBER 1ST TO 
MARCH 1ST). PLANTING MAY BE ALLOWED AT OTHER TIMES AFTER REVIEW AND WRITTEN 
APPROVAL BY PROJECT REPRESENTATIVE. 

PLANT AT SAME LEVEL AS GROWN. 
TOP OF ROOTBALL TO BE LEVEL 6.   THE CONTRACTOR SHALL BE RESPONSIBLE FOR DISPOSING OF ALL DEBRIS AND EXCESS SOIL 

WITH FINISH GRADE. 

00 
OCCASIONED BY THIS PROJECT. 

WOOD CHIP MULCH. KEEP 
MULCH OFF OF STEMS 7. CONTRACTOR SHALL VERIFY THE LOCATION OF ALL UTILITIES PRIOR TO EXCAVATION. 

FINISHED GRADE 8.  ALL DIMENSIONS FOR LISTED  HEIGHT, LENGTH AND CONTAINER SIZE ARE MINIMUM "'''''''''' 
T.EXISTING G-tO 

REQUIREMENTS.

 

SOIL   _J--SEE  PLANT  MATERIAL  SETBACK 
9.    EXISTING  AREAS  DISTURBED  BY  CONSTRUCTION  ACTIV1TIES  AND  NOT  SHOWN  TO  BE 

RE-VEGETATED ON THESE PLANS SHALL BE RESTORED ANO SEEDED. 
CHART FOR DISTANCES 

 

BACKFILL WITH AMENDED NATIVE J, 
10. DISCREPANCIES BETWEEN THE PLANS AND SITE CONDITIONS SHALL BE BROUGHT TO THE 

ATTENTION OF THE PROJECT REPRESENTATIVE PRIOR TO PROCEEDING WITH EFFECTED WORK. 
SOILS. WATER THOROUGHLY TO EDGE OF PLANTING AREA 

REMOVE AIR POCKETS sJ 11. SEE SP SHEETS FOR TEMPORARY EROSION CONTROL MEASURES. NTING HOLE TO TYPICAL PLANT SPACING 
12. CONTRACTOR SHALL BE RESPONSIBLE FOR WATERING PLANTS FOR THE FIRST YEAR AFTER 

2 X DIA. OF ROOTBALL DETAIL (2\ ACCEPTANCE OF COMPLETION OF PLANTING FOR THE PROJECT. COUNTY WILL MAKE 

NOT TO SCALE PROVISIONS FOR WATERING AS NEEDED FOR THE REMAINDER OF THE ESTABLISHMENT PERIOD 
SHRUB AND HERBACEOUS PLANTING AFTER THE FIRST YEAR. 

DETAIL (1'\ 

NOT TO SCALE 

-
 

MIITIGATIDN AREA PLANT MATERIAL LIST 
 

 
STEP 1 STEP2 STEP3 

TILL, DISC OR RIP TILL SOIL AMENDMENT    INSTALL PLANTS 
SOIL IN PLANTING INTO TOP 1O" OF FOLLOWED BY 
AREAS TO 10" ENTIRE PLANTING 3" WOOD CHIP 
DEPTH. PLACE 3" OF   ZONES NATIVE SOIL MULCH. 
SOIL AMENDMENT AFTER CLEARING AND 
OVER SOIL SURFACE.    GRUBBING. 

SHREDDED BARK OR 
WOOD CHIP MULCH 

AMENDED SOIL 
FINISHED GRADE 
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SUBGRADE _j STEP 1  STEP2 STEP 3 

PLANTING AREA SOIL AMENDMENT• 

SEQUENCE OF WORK 

DETAIL (3\ 
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EASTSIDE RAIL CORRIDOR RAMP 

 

 

 

 

 
 

  
 

1. This structure has been designed in accordance with the 

project architects plan layout and guidelines. Suitability 

for access and intended usage shall be the responsibility 

of the architect. 

 

2. Vehicular access larger than the design live load shall be 

limited by permanent physical means. 

 

3. Prior to construction the contractor shall verify all elevations 

through the project architect. 

 

4. Only PermaTrak North America may provide the precast 

structure shown on these plans. 

  
 

1. Boardwalk shall be designed in accordance with the 

AASHTO LRFD bridge design specifications and the 

LRFD guide specification for the design of pedestrian 

bridges. 

 

Design Live Load: Pedestrian Loading - 90 psf Uniform 

Vehicular Loading - 5,000 lbs 

 
2. Piers shall be designed for lateral earth pressure, 

live load surcharge and structure loads. 

Assumed allowable bearing pressure: 2,000 psf. 

(Contractor To Verify) 

 

3. Railing shall be designed in accordance with AASHTO 

specifications. The railing supplier is responsible for the 

engineering of the detailed railing in accordance with the 

project specifications. 

 
 

 

1. All bolts, nuts, washers, and hardware shall be hot dipped 

galvanized after fabrication in accordance with ASTM A153. 

 

2. Cast-in-place concrete shall have a 28-day concrete 

compressive strength of 4000 psi. 

 

3. All foundation reinforcing shall be Grade 60 conforming to 

ASTM A615. 
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FOUNDATIONS TBD 
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T/Tread 

El. 181.08± 

 
T/Tread 

El. 181.08± 
PermaTrak

 

Tread (Typ.) T/Tread Railing TBD (Typ.) 

T/Tread El. 178.55± 

El. 178.64± 

Concrete Approach 

With Turn-Down Slab 

 

 

 
Approximate 

Ground Line PermaTrak 

Beam (Typ.) 
 

 

Foundation TBD (Typ.) 
 

 

T/Tread DETAIL   
A

 
PT06 

El. 178.64± 
 

 

 
T/Tread 

El. 178.55± 

      1 SECTION 
PT02  Scale: 1/4" = 1'-0" 

 

 
Railing TBD (Typ.) 

 

 

 

 
13'-6" 

 

2'-0" 2'-0" 
 

 
CL Beam/Pedestal 

12'-3"± Clear 
 

 

 
 

Railing TBD (Typ.) 
 

 

5 1/2" Thick 

PermaTrak Tread 
 

 

 

 

DETAIL   B 11"x1'-2" 

PT06 PermaTrak Beam (Typ.) 

PermaTrak Pedestal Cap (Typ.) 

Approximate 

Ground Line Foundation TBD (Typ.) 
 

 

 

      2 SECTION 
PT02  Scale: 1/2" = 1'-0" 

PARTIAL BOARDWALK PLAN PT03
 

PT04 
Scale: 1/4" = 1'-0" PT05 
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T/Tread 
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Railing TBD (Typ.)  
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NOTES: 
This document is intended to provide the installer guidelines for typical PermaTrak applications. 
It is not meant to be all inclusive and may be adjusted based upon encountered field conditions. 
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STEP 2: 
Survey center of pier control points. Excavate subgrade to bearing elevation. 

Set pier supplied by contractor with pedestal cap. Check horizontal and vertical control. 
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(See Plans) 
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STEP 1: 
Survey begin station, excavate in-situ soil. 

Set pier supplied by contractor with pedestal cap. 

check horizontal and vertical control. 

  

CL Pier 

STEP 3: 
Drill hole in pier, then connect pedestal cap with dowel per details. 

Position beam over piers and ensure uniform bearing. 
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STEP 5: 
Set 2nd tread ahead of 1st tread, aligning tongues with grooves, check joint spacing, 

adjust tread position if needed, continue setting treads until 1/3 span reached. 
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STEP 4: 
Lay rubber leveling pad on top of beam, 

position precast tread on top of beam. 
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CL Pier CL Pier 

STEP 6: 
Continue installing piers, caps, beams and treads at design locations until reaching ending abutment. If "Top Down Construction" 

is desired then PermaTrak engineering must be contacted for approval. Top surface of boardwalk must be protected with 

plywood or other means while operating machinery on the boardwalk. 
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STEP 7: 
Establish end of boardwalk (may need adjustment based upon accuracy of installed portion in steps 1 - 6). 

Excavate in-situ soil, set pier with cap, check squareness with boardwalk alignment and adjust if necessary. 

   

STEP 8: 
Position beam over piers and ensure uniform bearing. 

Install treads on top of beams (per steps 4 - 5) until complete. 
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